



**CITY OF HAYWARD**  
**AGENDA REPORT**

AGENDA DATE 06/05/07  
AGENDA ITEM 8  
WORK SESSION ITEM \_\_\_\_\_

**TO:** Mayor and City Council

**FROM:** Director of Public Works

**SUBJECT:** Pavement Reconstruction 2006-07 – Andrea Street, Tampa Avenue, and Amador Street: Award of Contract

**RECOMMENDATION:**

It is recommended that the City Council adopt the attached resolution increasing the Administrative Change Order amount from \$100,000 to \$171,000, and award the contract to Interstate Grading and Paving, Inc., in the amount of \$713,398.

**BACKGROUND:**

On April 10, 2007, the City Council approved the plans and specifications for the Pavement Reconstruction 2006-07 project and called for bids to be received on May 8, 2007.

This project is a continuation of the City's annual street maintenance program. The maintenance program involves reconstruction or major repair of severely deteriorated streets to bring them to acceptable pavement standards. This year's project includes Andrea Street, from Tennyson Road to Brian Street, Tampa Avenue from Folsom Avenue to Sumatra Street, and Amador Street from West Winton Avenue to the cul-de-sac (see Exhibit A).

The selection of streets for reconstruction is based on staff's analysis of the pavement condition indices identified through the City's computerized Pavement Management Program, along with specific field examination and functional classification of each street. The pavement sections of the above-mentioned streets are so deteriorated that the typical dig-out spot repair and pavement overlay would not be cost effective. This project will remove the existing pavement and underlying layers and replace them with full-depth asphalt concrete roadway section, which will improve the riding surface and driving conditions.

On May 8, 2007, seven bids were received, ranging from \$642,398 to \$987,252. Interstate Grading and Paving, Inc., of South San Francisco submitted the low bid in the amount of \$642,398, which is 15.3 percent below the Engineer's Estimate of \$758,000. Granite Construction Company of Watsonville submitted the second low bid in the amount of \$693,614, which is 8.5 percent below the Engineer's Estimate.

The low bid offers an opportunity to repair an additional street. Staff recommends increasing the Administrative Change Order amount from \$100,000 to \$171,000, thereby allowing for the reconstruction of Cortez Street from Tampa Avenue to Pompano Avenue (see Exhibit A). This street is in need of reconstruction, but was not previously included due to limited funds. All bid

documents and licenses are in order, and staff recommends award of contract to the low bidder, Interstate Grading and Paving, Inc.

**PROJECT COSTS:**

The estimated project costs are as follows:

Pavement Rehabilitation – Contract Construction	\$ 713,398
Design and Administration	86,602
Inspection and Testing	80,000
Total	<u>\$ 880,000</u>

**FUNDING:**

The Recommended 2007-08 Capital Improvement Program includes \$880,000 in the Measure B Tax Fund for this project.

**SCHEDULE:**


Award Contract	June 5, 2007
Begin Work	July 2, 2007
Complete Work	September 13, 2007

Prepared by:



Morad Fakhrai, Deputy Director of Public Works

Recommended by:






Robert Bauman, Director of Public Works

Approved by:




Jesús Armas, City Manager

Attachments: Exhibit A: Location Map  
Exhibit B: Location Map  
Exhibit C: Summary of Bids



**LOCATION MAP**  
**PAVEMENT RECONSTRUCTION**  
 ANDREA STREET, TAMPA AVENUE, AMADOR STREET  
 PROJECT NO. 5161



**LOCATION MAP**  
**PAVEMENT RECONSTRUCTION**  
CORTEZ STREET  
PROJECT NO. 5161

(NUMBER OF BIDS RECEIVED - 7)

<b>BID SUMMARY</b>			<b>ENGINEER'S ESTIMATE</b>		INTERSTATE GRADING & PAVING, INC. 128 SO. MAPLE AVENUE SO. SAN FRANCISCO CA 94080 Ph: (650) 952-7333 Fax: (650) 952-6851		GRANITE CONSTRUCTION COMPANY P.O. BOX 50085 WATSONVILLE CA 95077 Ph: (831) 724-1011 Fax: (831) 768-4021		GALLAGER & BURK, INC. 344 HIGH STREET OAKLAND CA 94601 Ph: (510) 261-0466 Fax: (510) 261-0478		
ITEM	QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
			<b>BASE BID (ANDREA STREET &amp; TAMPA STREET)</b>								
1.	1	LS	MOBILIZATION	25,000.00	25,000.00	28,000.00	28,000.00	40,400.00	40,400.00	45,000.00	45,000.00
2.	1	LS	TRAFFIC CONTROL	6,500.00	6,500.00	6,500.00	6,500.00	15,000.00	15,000.00	6,700.00	6,700.00
3.(F)	1,970	CY	ROADWAY EXCAVATION	55.00	108,350.00	32.00	63,040.00	30.00	59,100.00	58.00	114,260.00
4.	3,242	TON	ASPHALT CONCRETE	90.00	291,780.00	69.00	223,698.00	76.00	246,392.00	70.00	226,940.00
5.	2	EA	TYPE A STORM WATER INLET	3,750.00	7,500.00	2,500.00	5,000.00	4,500.00	9,000.00	3,500.00	7,000.00
6.	1	EA	INSTALL MANHOLE - ANDREA STREET	3,750.00	3,750.00	3,600.00	3,600.00	4,500.00	4,500.00	4,000.00	4,000.00
7.	70	LF	12" RCP (CL V) AND CONNECTION	150.00	10,500.00	125.00	8,750.00	185.00	12,950.00	150.00	10,500.00
8.	600	LF	CLASS B CONCRETE (CURB & GUTTER)	35.00	21,000.00	70.00	42,000.00	40.00	24,000.00	40.00	24,000.00
9.	5	EA	ADJUST EXISTING MANHOLE FRAME & COVER TO GRADE	600.00	3,000.00	400.00	2,000.00	1,000.00	5,000.00	500.00	2,500.00
10.	2	EA	ADJUST SEWER RISER BOX & COVER TO GRADE	500.00	1,000.00	200.00	400.00	750.00	1,500.00	500.00	1,000.00
11.	2	EA	ADJUST/REPLACE SURVEY MONUMENT BOX & COVER TO GRADE	500.00	1,000.00	250.00	500.00	550.00	1,100.00	350.00	700.00
12.	8	EA	ADJUST/REPLACE WATER VALVE BOX & COVER TO GRADE	350.00	2,800.00	250.00	2,000.00	550.00	4,400.00	350.00	2,800.00
13.	2	EA	INSTALL NEW SURVEY MONUMENT	410.00	820.00	450.00	900.00	800.00	1,600.00	800.00	1,600.00
14.	1	LS	RECYCLING IMPLEMENTATION	5,000.00	5,000.00	250.00	250.00	1.00	1.00	100.00	100.00
15.	1	LS	ADMINISTRATIVE CHANGE ORDERS	70,000.00	70,000.00	70,000.00	70,000.00	70,000.00	70,000.00	70,000.00	70,000.00
			<b>TOTAL BASE BID (ITEMS 1-15)</b>	558,000.00		456,638.00		494,943.00 *		517,100.00	
			<b>ADDITIVE BID ALTERNATIVE (AMADOR STREET)</b>								
16.	1	LS	MOBILIZATION	7,000.00	7,000.00	12,000.00	12,000.00	14,000.00	14,000.00	20,000.00	20,000.00
17.	1	LS	TRAFFIC CONTROL	3,000.00	3,000.00	4,000.00	4,000.00	6,000.00	6,000.00	5,000.00	5,000.00
18.(F)	660	CY	ROADWAY EXCAVATION	45.00	29,700.00	40.00	26,400.00	45.00	29,700.00	58.00	38,280.00
19.	1,400	TON	ASPHALT CONCRETE	85.00	119,000.00	75.00	105,000.00	74.00	103,600.00	79.00	110,600.00
20.	28	LF	CLASS B CONCRETE (CURB & GUTTER)	35.00	980.00	70.00	1,960.00	40.00	1,120.00	40.00	1,120.00
21.	5	EA	ADJUST EXISTING MANHOLE FRAME & COVER TO GRADE	600.00	3,000.00	400.00	2,000.00	1,000.00	5,000.00	500.00	2,500.00
22.	1	EA	ADJUST SEWER RISER BOX & COVER TO GRADE	410.00	410.00	200.00	200.00	750.00	750.00	500.00	500.00
23.	4	EA	ADJUST/REPLACE SURVEY MONUMENT BOX & COVER TO GRADE	500.00	2,000.00	250.00	1,000.00	550.00	2,200.00	350.00	1,400.00

Exhibit C-1

(NUMBER OF BIDS RECEIVED - 7)

<b>BID SUMMARY</b>				<b>ENGINEER'S ESTIMATE</b>		INTERSTATE GRADING & PAVING, INC. 128 SO. MAPLE AVENUE SO. SAN FRANCISCO CA 94080 Ph: (650) 952-7333 Fax: (650) 952-6851		GRANITE CONSTRUCTION COMPANY P.O. BOX 50085 WATSONVILLE CA 95077 Ph: (831) 724-1011 Fax: (831) 768-4021		GALLAGER & BURK, INC. 344 HIGH STREET OAKLAND CA 94601 Ph: (510) 261-0466 Fax: (510) 261-0478	
ITEM	QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
24.	10	EA	ADJUST/REPLACE WATER VALVE BOX & COVER TO GRADE	350.00	3,500.00	250.00	2,500.00	550.00	5,500.00	350.00	3,500.00
25.	1	EA	INSTALL NEW SURVEY MONUMENT	410.00	410.00	450.00	450.00	800.00	800.00	800.00	800.00
26.	1	LS	RECYCLING IMPLEMENTATION	1,000.00	1,000.00	250.00	250.00	1.00	1.00	100.00	100.00
27.	1	LS	ADMINISTRATIVE CHANGE ORDERS	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00
			<b>TOTAL ADDITIVE BID ALTERNATIVE (ITEMS 16-27)</b>		200,000.00		185,760.00		198,671.00		213,800.00
			<b>TOTAL</b>		<b>758,000.00</b>		<b>642,398.00</b>		<b>693,614.00</b>		<b>730,900.00</b>

\* TOTAL DIFFERENT THAN SUBMITTED TOTAL

Exhibit C-2

(NUMBER OF BIDS RECEIVED - 7)

<b>BID SUMMARY</b>				<b>ENGINEER'S ESTIMATE</b>		O'GRADY PAVING, INC		G. BORTOLOTTI & COMPANY		C.F. ARCHIBALD PAVING, INC.	
						2513 WYANDOTTE STREET		582 BRAGATO ROAD		P.O. BOX 37	
						MT. VIEW CA 94043		SAN CARLOS CA 94070		REDWOOD CITY CA 94064	
						Ph: (650) 966-1926		Ph: (650) 595-2591		Ph: (650) 364-3045	
						Fax: (650) 966-1946		Fax: (650) 595-0718		Fax: (650) 366-8777	
ITEM	QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
<b>BASE BID (ANDREA STREET &amp; TAMPA STREET)</b>											
1.	1	LS	MOBILIZATION	25,000.00	25,000.00	40,000.00	40,000.00	5,908.00	5,908.00	8,000.00	8,000.00
2.	1	LS	TRAFFIC CONTROL	6,500.00	6,500.00	15,000.00	15,000.00	28,000.00	28,000.00	28,000.00	28,000.00
3.(F)	1,970	CY	ROADWAY EXCAVATION	55.00	108,350.00	50.00	98,500.00	58.10	114,457.00	58.00	114,260.00
4.	3,242	TON	ASPHALT CONCRETE	90.00	291,780.00	80.00	259,360.00	88.89	288,181.38	95.00	307,990.00
5.	2	EA	TYPE A STORM WATER INLET	3,750.00	7,500.00	4,500.00	9,000.00	3,480.00	6,960.00	4,000.00	8,000.00
6.	1	EA	INSTALL MANHOLE - ANDREA STREET	3,750.00	3,750.00	6,000.00	6,000.00	4,082.00	4,082.00	8,000.00	8,000.00
7.	70	LF	12" RCP (CL V) AND CONNECTION	150.00	10,500.00	200.00	14,000.00	244.00	17,080.00	450.00	31,500.00
8.	600	LF	CLASS B CONCRETE (CURB & GUTTER)	35.00	21,000.00	60.00	36,000.00	64.00	38,400.00	85.00	51,000.00
9.	5	EA	ADJUST EXISTING MANHOLE FRAME & COVER TO GRADE	600.00	3,000.00	600.00	3,000.00	301.00	1,505.00	700.00	3,500.00
10.	2	EA	ADJUST SEWER RISER BOX & COVER TO GRADE	500.00	1,000.00	300.00	600.00	180.00	360.00	450.00	900.00
11.	2	EA	ADJUST/REPLACE SURVEY MONUMENT BOX & COVER TO GRADE	500.00	1,000.00	300.00	600.00	280.00	560.00	450.00	900.00
12.	8	EA	ADJUST/REPLACE WATER VALVE BOX & COVER TO GRADE	350.00	2,800.00	300.00	2,400.00	180.00	1,440.00	450.00	3,600.00
13.	2	EA	INSTALL NEW SURVEY MONUMENT	410.00	820.00	1,000.00	2,000.00	701.00	1,402.00	1,000.00	2,000.00
14.	1	LS	RECYCLING IMPLEMENTATION	5,000.00	5,000.00	500.00	500.00	777.00	777.00	1,000.00	1,000.00
15.	1	LS	ADMINISTRATIVE CHANGE ORDERS	70,000.00	70,000.00	70,000.00	70,000.00	70,000.00	70,000.00	70,000.00	70,000.00
<b>TOTAL BASE BID (ITEMS 1-15)</b>				558,000.00		556,960.00		579,112.38		638,650.00	
<b>ADDITIVE BID ALTERNATIVE (AMADOR STREET)</b>											
16.	1	LS	MOBILIZATION	7,000.00	7,000.00	13,000.00	13,000.00	2,114.00	2,114.00	8,000.00	8,000.00
17.	1	LS	TRAFFIC CONTROL	3,000.00	3,000.00	5,000.00	5,000.00	7,500.00	7,500.00	30,000.00	30,000.00
18.(F)	660	CY	ROADWAY EXCAVATION	45.00	29,700.00	50.00	33,000.00	58.10	38,346.00	62.50	41,250.00
19.	1,400	TON	ASPHALT CONCRETE	85.00	119,000.00	80.00	112,000.00	88.89	124,446.00	100.00	140,000.00
20.	28	LF	CLASS B CONCRETE (CURB & GUTTER)	35.00	980.00	60.00	1,680.00	89.00	2,492.00	85.00	2,380.00
21.	5	EA	ADJUST EXISTING MANHOLE FRAME & COVER TO GRADE	600.00	3,000.00	600.00	3,000.00	301.00	1,505.00	700.00	3,500.00
22.	1	EA	ADJUST SEWER RISER BOX & COVER TO GRADE	410.00	410.00	300.00	300.00	180.00	180.00	450.00	450.00
23.	4	EA	ADJUST/REPLACE SURVEY MONUMENT BOX & COVER TO GRADE	500.00	2,000.00	300.00	1,200.00	280.00	1,120.00	450.00	1,800.00

Exhibit C-3

(NUMBER OF BIDS RECEIVED - 7)

<b>BID SUMMARY</b>				<b>ENGINEER'S ESTIMATE</b>		O'GRADY PAVING, INC		G. BORTOLOTTO & COMPANY		C.F. ARCHIBALD PAVING, INC.	
						2513 WYANDOTTE STREET		582 BRAGATO ROAD		P.O. BOX 37	
						MT. VIEW CA 94043		SAN CARLOS CA 94070		REDWOOD CITY CA 94064	
						Ph: (650) 966-1926		Ph: (650) 595-2591		Ph: (650) 364-3045	
						Fax: (650) 966-1946		Fax: (650) 595-0718		Fax: (650) 366-8777	
ITEM	QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
24.	10	EA	ADJUST/REPLACE WATER VALVE BOX & COVER TO GRADE	350.00	3,500.00	300.00	3,000.00	180.00	1,800.00	450.00	4,500.00
25.	1	EA	INSTALL NEW SURVEY MONUMENT	410.00	410.00	1,000.00	1,000.00	701.00	701.00	1,000.00	1,000.00
26.	1	LS	RECYCLING IMPLEMENTATION	1,000.00	1,000.00	500.00	500.00	212.00	212.00	500.00	500.00
27.	1	LS	ADMINISTRATIVE CHANGE ORDERS	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00
			TOTAL ADDITIVE BID ALTERNATIVE (ITEMS 16-27)		200,000.00		203,680.00		210,416.00		263,380.00
			<b>TOTAL</b>		<b>758,000.00</b>		<b>760,640.00 *</b>		<b>789,528.38</b>		<b>902,030.00</b>

\* TOTAL DIFFERENT THAN SUBMITTED TOTAL

Exhibit C-4

(NUMBER OF BIDS RECEIVED - 7)

Exhibit C-5

<b>BID SUMMARY</b>				<b>ENGINEER'S ESTIMATE</b>		REDGWICK CONSTRUCTION COMPANY	
						8150 ENTERPRISE DRIVE NEWARK CA 94560 Ph: (510) 792-1727 Fax: (510) 729-1728	
ITEM	QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
<b>BASE BID (ANDREA STREET &amp; TAMPA STREET)</b>							
1.	1	LS	MOBILIZATION	25,000.00	25,000.00	40,000.00	40,000.00
2.	1	LS	TRAFFIC CONTROL	6,500.00	6,500.00	95,000.00	95,000.00
3.(F)	1,970	CY	ROADWAY EXCAVATION	55.00	108,350.00	63.00	124,110.00
4.	3,242	TON	ASPHALT CONCRETE	90.00	291,780.00	83.50	270,707.00
5.	2	EA	TYPE A STORM WATER INLET	3,750.00	7,500.00	3,000.00	6,000.00
6.	1	EA	INSTALL MANHOLE - ANDREA STREET	3,750.00	3,750.00	7,000.00	7,000.00
7.	70	LF	12" RCP (CL V) AND CONNECTION	150.00	10,500.00	150.00	10,500.00
8.	600	LF	CLASS B CONCRETE (CURB & GUTTER)	35.00	21,000.00	65.00	39,000.00
9.	5	EA	ADJUST EXISTING MANHOLE FRAME & COVER TO GRADE	600.00	3,000.00	1,835.00	9,175.00
10.	2	EA	ADJUST SEWER RISER BOX & COVER TO GRADE	500.00	1,000.00	1,835.00	3,670.00
11.	2	EA	ADJUST/REPLACE SURVEY MONUMENT BOX & COVER TO GRADE	500.00	1,000.00	850.00	1,700.00
12.	8	EA	ADJUST/REPLACE WATER VALVE BOX & COVER TO GRADE	350.00	2,800.00	850.00	6,800.00
13.	2	EA	INSTALL NEW SURVEY MONUMENT	410.00	820.00	800.00	1,600.00
14.	1	LS	RECYCLING IMPLEMENTATION	5,000.00	5,000.00	500.00	500.00
15.	1	LS	ADMINISTRATIVE CHANGE ORDERS	70,000.00	70,000.00	70,000.00	70,000.00
<b>TOTAL BASE BID (ITEMS 1-15)</b>				558,000.00		685,762.00	
<b>ADDITIVE BID ALTERNATIVE (AMADOR STREET)</b>							
16.	1	LS	MOBILIZATION	7,000.00	7,000.00	25,000.00	25,000.00
17.	1	LS	TRAFFIC CONTROL	3,000.00	3,000.00	55,200.00	55,200.00
18.(F)	660	CY	ROADWAY EXCAVATION	45.00	29,700.00	65.00	42,900.00
19.	1,400	TON	ASPHALT CONCRETE	85.00	119,000.00	86.00	120,400.00
20.	28	LF	CLASS B CONCRETE (CURB & GUTTER)	35.00	980.00	75.00	2,100.00
21.	5	EA	ADJUST EXISTING MANHOLE FRAME & COVER TO GRADE	600.00	3,000.00	1,835.00	9,175.00
22.	1	EA	ADJUST SEWER RISER BOX & COVER TO GRADE	410.00	410.00	1,835.00	1,835.00
23.	4	EA	ADJUST/REPLACE SURVEY MONUMENT BOX & COVER TO GRADE	500.00	2,000.00	970.00	3,880.00

CITY OF HAYWARD  
 PAVEMENT RECONSTRUCTION 2006/07  
 PROJECT NO. 5161  
 BIDS OPENED: MAY 8, 2007

(NUMBER OF BIDS RECEIVED - 7)

<b>BID SUMMARY</b>				<b>ENGINEER'S ESTIMATE</b>		REDGWICK CONSTRUCTION COMPANY	
						8150 ENTERPRISE DRIVE NEWARK CA 94560 Ph: (510) 792-1727 Fax: (510) 729-1728	
ITEM	QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
24.	10	EA	ADJUST/REPLACE WATER VALVE BOX & COVER TO GRADE	360.00	3,500.00	970.00	9,700.00
25.	1	EA	INSTALL NEW SURVEY MONUMENT	410.00	410.00	800.00	800.00
26.	1	LS	RECYCLING IMPLEMENTATION	1,000.00	1,000.00	500.00	500.00
27.	1	LS	ADMINISTRATIVE CHANGE ORDERS	30,000.00	30,000.00	30,000.00	30,000.00
			TOTAL ADDITIVE BID ALTERNATIVE (ITEMS 16-27)		200,000.00		301,490.00
			<b>TOTAL</b>		<b>758,000.00</b>		<b>987,252.00</b>

\* TOTAL DIFFERENT THAN SUBMITTED TOTAL

Exhibit C-6

# DRAFT



HAYWARD CITY COUNCIL

RESOLUTION NO. 07-

Introduced by Council Member \_\_\_\_\_

RESOLUTION INCREASING THE ADMINISTRATIVE CHANGE ORDER AMOUNT AND AWARDING THE CONTRACT TO INTERSTATE GRADING AND PAVING, INC., FOR THE PAVEMENT RECONSTRUCTION 2006-07 - ANDREA STREET, TAMPA AVENUE, AND AMADOR STREET PROJECT, PROJECT NO. 5161

WHEREAS, on April 10, 2007, the City Council approved the plans and specifications for the Pavement Reconstruction 2006-07 - Andrea Street, Tampa Avenue, and Amador Street Project, Project No. 5161, and called for bids to be received on May 8, 2007; and

WHEREAS, on May 8, 2007, seven bids were received ranging from \$642,398 to \$987,252; Interstate Grading and Paving, Inc., of South San Francisco submitted the low bid in the amount of \$642,398, which is 15.3 percent below the Engineer's Estimate of \$758,000; and

WHEREAS, the low bid offers an opportunity to repair an additional street and staff is recommending increasing the Administrative change order amount from \$100,000 to \$171,000, thereby allowing for the reconstruction of Cortez Street from Tampa Avenue to Pompano Avenue.

NOW, THEREFORE, BE IT RESOLVED that the City Council of the City of Hayward hereby authorizes an increase to the Administrative Change Order amount from \$100,000 to \$171,000 to provide for the reconstruction of Cortez Street from Tampa Avenue to Pompano Avenue.

BE IT FURTHER RESOLVED that Interstate Grading and Paving, Inc., is hereby awarded the contract for the Pavement Reconstruction 2006-07 - Andrea Street, Tampa Avenue, and Amador Street Project, Project No. 5161, in accordance with the plans and specifications adopted therefor and on file in the office of the City Clerk of the City of Hayward, at and for the price named and stated in the final proposal of the hereinabove specified contractor, and all other bids are hereby rejected.

BE IT FURTHER RESOLVED that the City Manager is hereby authorized and directed to execute an agreement with Interstate Grading and Paving, Inc., in the name of and for and on behalf of the City of Hayward, in an amount not to exceed \$713,398 in a form to be approved by the City Attorney.

