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DATE Apri128 2009

TO Mayor and City Council

FROM Director of Public Works

SUBJECT West Tennyson Sewer Improvements Cascade Diverter Approval of

Addendum and Award ofContract

RECOMMENDATION

That Council adopts the attached resolutions

1 Approving Addendum No 1 that makes minar corrections and clarifications to the plans and

specifications and

2 Awarding the West Tennyson Sewer Improvements Cascade Diverter contract to K J
Woods Conshuction Inc in the amount of594000

BACKGROUND

The 2002 Wastewater Collection System Master Plan Update identified existing and future flow and

capacity issues in the dual West Tennyson truuk sewer mains between the Tennyson Lift Station at

Patrick Avenue and Hesperian Boulevard These trunk sewer mains were constructed in 1952 and

1984 respectively In 1999 asecond24inchtrunk sewer was added from Tyrell Avenue to the

Tennyson Lift Station To address the predicted capacity limitations downstream of the lift station

wet weather flow exceeding the capacity ofthe pipes the Master Plan recommended upsizing and

reconstructing significant portions ofthese existing twohunk sewer mains on either side ofI880

Atthat time the estimated cost ofthe project was55 million and significant impacts from the

project on the West Tennyson Road at theI880 area were anticipated

On March 27 2007 Council authorized the City Manager to execute an agreement with Harris and

Associates for professional seivices The agreement contained anottoexceedlimit of450000

The first phase ofwork for the design constiltant included an analysis ofthe Master Plans flow
model and recommended sewer improvements and the preliminary design and comparison of

applicable pipe replacement or rehabilitation methods trenchless andor conventionalopencut
Additional consultant services included notification to and discussions with businesses and

residents preparation of bid documents including specifications plans cost estimates and traffic



control plans securing aCaltrans encroachment permit and various engineering services dming the
construction phase

During the consultanYs review ofthe wastewater flow model and proposed sewer improvements it

wasdeternuned that 1 the wetweather flow from the Underwood Avenue sewer main was the

primary cause of the predicted flowexceedingcapacity issues in the West Tennyson Road trunk
sewers and 2 the proposed sewer project would result in negligible improvements to the flow and

capacity issues it was to fix The design consultant proposed constructing a15inchrelief sewer

that would divert the wastewater flow from the 18inchUnderwood Avenue sewer at Cascade Street

to the 27inch Crosstown Interceptor sewer at Eldridge Avenue and the Eden Greenway nearI880

See Exhibit A

The revised project consists primarily of installarion ofapproximately2600 feet ofnew 15inch

sanitary sewer pipe on Cascade Street from Underwood Avenue to Regal Avenue on Regal Avenue

from Cascade Street to Eldridge Avenue and on Eldridge Avenue to the Eden Greenway The pipe
will be installed byopentrenchmethods The project also includes construction ofnew sanitary
sewer manholes and modifications to existing City storm drain shuctures

DISCUSSION

On March 3 2009 the City Council approved the plans and specifications and called for bids to be

received on Apri17 2009 On Apri17 2009 staff received 21 bids ranging from 594000 to

1110000 K J Woods Construction Inc of San Francisco CA submitted the low bid of

594000which is approximately 46 percent below the EngineersEstimate of1110000
Tidelands Construction Company of Brentwood CA submitted the second low bid of624000
approximately 44 percent below the EngineersEstimate The significant difference between the

bids compared to the engineersestimate is likely due to the current economic recession in which

there are many contractors competing for few projects Another reason for ahigher engineers
estimate is that the inhouse cost data base which engineering firms use to develop their estimates
still includes manyunitrates used a few years ago when costs were much higher The difference
between lowest bid and next five low bids was less than 64000 approximately 10 percent of the

lowest bid Based on the number of consistent bids staff recommends award of the project to the

low bidder K J Woods Construction Ina

ENVIRONMENTAL REVIEW

This project is categorically exempt from environmental review under the California Environmental

Quality Act CEQA The Public Resource Code states that CEQA does not apply to any project of
less than one mile in length within apublic street or highway or any other public rightofway for

the installation of anew pipeline or the maintenance repair restoration reconditioning
replacement removal or demolition of an existing pipeline ofany length
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FISCAL AND ECONOMIC IMPACT

The estimated project costs are as follows

Design Consulting Services Consultant 350000
Bid Engineering Services During Construction Consultant 100000
Construction Contract 594000
Inspecrion Administration City 100000

Total 1144000

Design costs for Cascade Relief Sewer include preliminary and initial design phases ofthe original W

Tennyson Rd Sewer Improvements

The FY 2009 Capital Improvement Program includes a total of2200000 in the Sewer Capital
Improvement Fund for the design and construction ofthis project

PUBLIC CONTACT

Notices will be provided to residents property owners schools and business owners who may be

affected by the construction to inform them ofthe nature and purpose ofthe work potential
impacts and aCity contact far additional information A second notice will be provided when the

conhactorswork schedule is defined and specific dates for street closures can be established

CONSTRUCTIONSCHEDULE

The following tentative project schedule has been developed far this project

Advertising
Open Bids

Award Conshuction Contract

Begin Construction
Construction Completion

W Tennyson Seiver Intp Cascade Diverler Approva ofAddenduni IvardofConmact
Apri 28 2009

March 5 2009

Apri17 2009

Apri128 2009

May 11 2009

August 10 2009
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Prepared by

Alex Ameri Deputy Director ofPublic Works

Recommended by

0
Robert A Bauman Director of Public Works

Approved by

City Manager

Eachibit A Project Location Map
EibitB Summary of Bids

Draft Resolution
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15000282

0059

2200017

1

LS

Adminisva

ireavn9e
Orders
QQ

QQQQQQp

QQOQQ10p
pOp
00

Q
00Torn

i

io
sesoososa

aooss

eszoo



CITY
OF
HAYWARD

Page
s

oc

ii

CONSTRUCTION
OF
W
TENNYSON
ROAD
SEWER
IMPROVEMEN7
PROJEC

CASCADE
RELIEF
SEWER

PROJECT
N0
7525

BIDS
OPENED
APRIL
7
2009

NUMBER
OF
BIDS
RECEIVED
21

mx s W d NW O

BID
SUMMARY

ENGINEERS
ESTIMATE

MeNammm
Smallman
Consfeudien

56Flomes5t Lnermore
CA

94550

Pk
925
6067190

Fax
925
6060335

Paok
Engineefing
Ina

477Roland
Way

Oakland
CA
94621

PM
510
5531533

Fax
510
5530674

IfdA

UTY

UNR

UESCRIPf10N

UIIRPRICE

TOTAL

UNITPRICE

TOiAL

llNRPBICE

iOTAt

t

s

oowab

5000000

5000000

2000000

2000000

3200000
32Aoo

2

s

Tarco

2soooo0

2spoooo

tooooo

iooooo

sooooo

sooooo

3

1

5

5heeting
Slm
md
emd

4000000

4000000

200000

200000

400000

400000

4

10

FA

Vaaun
Exfranion

Pethole
of
Ec
Util

7
QQQQ

1QQQQQ

1QQQQ

ZQQQQQ

jQQQp

jOrQQQQp

2330

LF

4eto1115PVCSSPipebyOpenTrendyDeptk475exdWingAC
2

94

60

372

42773000

6

z

LF

Mstell
ib
DN
SS
Pipe
by
Open
Trcmh
DepM
3b

ealuefng
AC

30500

6618500

17000

3689000

19000

41
23000

70

lF

Immil
7

S
WC
55
Pipe
by

Open
Trmrh

Depih
75

exehdig
AC

1

0

000

76

1Q

20

Q

9

FA

Mrtall
49iieh
Davroter
SSMH

Pe
59J04
exciudf9
AC

Q

630

80

72r

2

12QQ

9

7

EA

Msmll
48inch
Dianeter
Drop
SSMH
per
SD06
excbdmg
AG

900000

900000

900000

900000

280000

250000

7

0

7

Imtull
8
x
5

Prewst
Caete
eox
vnm
10

mamwl
pmd
wlve
iMludug

fimngs
eemeaian
to
eisrtng

escWding
AG

r
00000

5400000

2000000

2000000

2400000
2400000

7

1

1

FA

Insfoll
49

Diameter
SSMH
wid
bohed
9e

eever
exchdvg
AC

QQO

QQQQQ

QQQQ

SQQQ

Z7QQQ0

2000

I

Z

1

FA

Rnrofn
sstw
wih
halted
8

gmketed
cover

exdudieg
AG

1OOOOO

1

A0000

SOOOO

SOOOO

SOO00

SOOOO

13

EA

Imtall
SDAW

per
detail
2

m
Slxet
D7
ercludmy
AG

600000

600000

800000

800000

250000

250000

74

ImMll
b

lF
of
45z15RCBC
aM
hvo

trai4tirn
stiucNres

camplete

dac

2800000

2800000

2500000

2500000

2600000
2600000

i

5

IeWVII
60
SSMH

per
defail
5

on
Sheet
DOl
Ealudeg
AG

900000

900000

1000000

7

000000

320000

320000

ib

zto

roN
AspAahCmerettPovemmrReplocemeMBResroratian
20000

4200000

22500

4725000

77500

3675000

77

i

s

nammlmnaaaM

10000000
10000000
IOOOOOOO
t00OO000
10000000
10000000

TOTAL

111058500

73674000

74727000
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CASCADE
RELIEF
SEWER

PROJECT
N0
7525

BIDS
OPENED
APRIL
7
2009

NUMBER
OF
BIDS
RKEIV
21

mx3v W v NV O

BIDSUMMARY

ENGINEERSESTIMATE
Paeific
Underground 8175roneAvenue SanJose

CA
95725

Ph
408
9777
Q55

Fox
408
9771659

DW
Young

Construclion
POBOX130 Alemo

CA
94507

Pk
925
7431536

Fax
925
7430328

IIF1A

ptt

UXR

AESCRPiION

ONIiPI

TOTA

OMITPRICE

TOTAL

IIMITPAICE

TOiAt

1

ts

nwtaaoDemob7aartan

SOOOOOO

5000000
3500000

3500000
5629500
S629500

2

i

s

Twsm
cooo

2500000

2500000

3550000

3550000

4665000
4865000

3

i

s

ss
snmg
aa
s9

4000000

4000000

500000

500000

3987500
3987500

4

0

vtium
exoaon
rwnoe
of
e
Uxcy

720000

1200000

200000

2000000

702000

i

020000

5

zao

mwo
is
wc
ss
r
nr
o
rMd
o
ars
ay
ac

25500

59415000

13600

31688000

7

2800

29824000

6

n

Insbll
16
DIP
55
pe
by
Opm
Trmth
Depfk
36
exhicg
AC

30500

667
5500

13500

2929500

7

4900

3233300

7

io

s

wwo
ta
rvc
ss
rr
br
o
T
oeqn
is9
uaod
ac

32500

325000

20000

200000

20900

209000

8

9

EA

liumll
48inrh
Diamefer
SSMH
per
50i04
eadudig
AC

700000

6300000

550000

4950000

530000

4770000

9

7

FA

Imfa1148irch
Diameter
Drep
SSMX

per
SDJOb
exdudig
AG

900000

900000

900000

900000

7

232500

1242500

Iixtali
8
x
5

Precost
CrneMe
Bex
with
10

maiwl
Pind
wAe
mcludig

rm
ao
m
emRy
ium
ae

5400000

5400000

3600000

3600000
3227500

3227500

7

1

i

FA

Insto1148
DianrcM
SSMH
wiHi
6olled
gosketed

crnr
exdudeg
AC

800000

800000

500000

500000

565000

565000

12

en

amere
ssnw
w
ira
a
ered

rmy
ae

100000

100000

100000

t00000

249500

249500

13

ea

imron
sonv
c
awa
a

snm
o
ewd
ae

600000

6D0000

SOOOAO

500000

536000

536000

74

1

LS

Imfai161Fof45x15RCBCaMfwemmYienmuaurescamplete exludmg
AC

2800000

2DOA

0
200

27

0000

27

00

7

5

t

F

Insfall
60

SSMN
per

detail
5

an
Sheet
DA7
duding
AG

900000

900000

650000

650000

596500

596500

1

b

z70

iON
AspMit
Cawete
Pevemenf
Replecemmt
S

ResferaHrn

20000

4200000

35000

7350000

25900

5439000

7

7

LS

Admtnattaere
aunse
Orders

10000000
10000000
100000
10000000
10000000
70000000

TOTA

111058500

74977500

77534300
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PROJECT
N0
7525

BIDS
OPENED
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7

2009

NUMBER
OF
BIDS
RECEIVED
21

XS S W N N O

BID
SUMMARY

ENGINEERS
ESTIMATE

Stoloski
Gonzalez

Zu
5

Cabrillo
Hwy

Ste
7066

Half
Moon
Bay
CA
94019

Pix
Ib50

7267119
Faa

650j
72b9055

Evans
rothers
Ine

7589
Narronal
Or

tivermore
CA

94550

Ph
925
4430225

Fa
9257
4430229

ITF7d

UiT

UXfI

06CRIPTIOX

UXITP83CE

TOTRL

OXRPRICE

TOTAL

OXRPRICE

iUTpl

7

t5

MoblsaeDemeblaaeteo

S000000

5000000
2800000

2800000

1500000

7500000

2

5

Tarfieceime

2500000

2500000
29OW00

2900000

7977500

7977500

3

t

u

s
snoa
d
s

4000000

4000000
3800000
3800000

24rt0000

24400A0

4

to

en

vaw
Ero
vonwi
os

uniai

120000

7

200000

35000

350000

282500

2825000

5

23so

LF

hisW111SPVCpebyOpmTrmehDepNr475jexdudirgAC
25500

59415000

74000

32620000

17700

39843000

6

zn

iF

Msmll
76
DIP
55
Pfpe
by
Opm
hcrch
Depfk
367

edwing
AG

30500

6618500

7

9500

423i
500

19500

4231500

7

i

o

mn
i

a
wc
ss
ra
by
o
r
oPn
i

57
ad
ac

32500

325000

29000

290000

7

7

300

77
3000

9

FA

hisMll
4Yrch
Dimeier
SSMH

9er
SDJO4
exdudng
AC

700

Q

490

Q

42Jr

40

9

EA

6uMll
4inch
Dtmeler
Dmp
SSMH

per
SD306
attludmg
AC

900000

900000

590000

590000

7

040000

7

040000

0

trMOll
8
x
5

Prema
Cavete
Box
with
10

mawal
pmeh
nhe
ixhdig

fittRgs
comMirn
ro

exisYug
exdudng
AC

5400000

5400000

6700000

6700000

2680000

2680000

7

l

bsMi
8
Diometer
SSMH
wifA
bolted
8

gaskeied
cover

estlwlmg
AC

60000

800000

420000

420

57

0

1

1

FA

Rehofir
SSMH

wnh
bdted
9osketed

cover
eadudin9
AG

Q00

10

Z0

2

2

25

3

7

FA

hutall
SDMH

per
detail

an
Sheef
D1
excluding
AG

60

0

700

7

00

a

hutall
6

LF
of

45k73RCBC
aM
two

Nmnilian
strvcwrcs

mmpkte

wag
ac

zaooooo

zsooooo

zooooao

z9ooooo

i

oaoooo

i

oaoooo

15

1

lF

wmll
60

SSMH
per

dnal
5
en

Sheer
o07
Exludog
AC

900000

900000

1700000

7700000

550000

5500D0

16

aio

roN
Asphvll
Crncete
Pavemenf
Replaeemmt
Resterofim

20000

4200000

16500

3465000

23500

4935000

7

7

7

l5

Adminuvative
Oiame
OMers

7

0000000

10000000
70000000

7

0000000
10000000
10000000

TOSAL

1r170s58500

78146500

79444500
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CASCADE
RELIEF

SEWER

PROJECT
N0
7525

BIDS
OPENED
APRIL
7
2009

NUMBER
OF
BIDS

RKEIVED
27

mx3 v m N N O

BID
SUMMARY

ENGINEERS
ESTIMATE

Iliam
G
NkCullough
Co

2625
Eau
18th
Street

CA
94531

Pk
92
7555403

Fas
925J
7555430

CaliFornia
Trenehless
Ina

2283
Dunn
Road

Hayward
CA
94545

Pk
510
7825335

Fax
510
2661543

IiEM

Gtt

UN6

DESCQIPTION

ONRP8ICE

TIITAI

tlNRPRiCE

TOTAL

UNRPRICf

TOiAL

1

i

us

novbat

5000000

5000000

4000000
4000000
5i00000

5500000

2

s

rcamoi

2500000

2500000
3000000

3000000

7500000

1500000

3

ts

shema
shos
and
eracm9

4000000

4000000

1500000

7

500000

2500000

2500000

4

io

EA

Vaaum
Exnaebn

PoNwk
of

Ec
Ueliry

120000

1200000

85000

850000

50000

500000

5

2aw

F

bistall
15
PVC
55
7pe
by
Open
Trendp
n
ats
dd
ac

25500

59415000

7

7500

40775000

19500

45435000

6

217

lF

Imtall
ib
DIP
55
Pipe
by
Opm
Trendy
Deptk
36
ealncig
AC

30500

6618500

14506

3t
46500

27
000

4557000

7

i

o

LF

imwll
l8
PVC
55
Pipe
by
Opm
Trmdi
un
t

sry
da
ac

32500

325000

15000

150000

25000

250000

S

9

FA

MMII
48sid
Dfameter
SSMN
per
SD304
exd
dig
AG

700000

6300000

750000

6750000

400000

3600000

9

1

EA

histall
48eMi
DlamNer
Drop

SSMH
per

SD306
eadadtg
AC

9000

9r

80

400

4

hMall
8
x
5

Precast
Crnvete
Box
wifi
10

maual
pfnd
whe
idudng

fitrigs
8

eameeion
ro
ewstig

exeluding
AC

5400000

5400000
5000000

5000000

3250000

3250000

7

7

En

mmu
a
o
ssnw
n
ea
awrra
ea
ae

800000

800000

600000

600000

450000

450000

12

e

Rmssrunnbonedaeddodmyae
700000

100000

730000

130000

130000

130000

7

3

Imhll
SDMH

per
de1ai12

m
Shee
D1
exdudvg
AC

600000

600000

460000

4b0000

250000

250000

14

1

LS

Imtu116
LF
ot
05k1SRCBC
rnd
two

ttamiNrn
strvdvres

wmpkte

exdudag
AC

2a

1

7
00

7

7r00

5000

500

15

t

fF

Immll
60

SSMN
px

deieil
5
an

9wN
DO7
Excluding
AG

900000

900000

950000

950000

500000

500000

16

zto

roN
AsplaltfewetePmemeetReplattman8ResloraHrn
20000

4200000

17000

350000

75000

3750000

17

7

ts

Aditsrcae
aange
Orders

7

0000000

10000000
10000000
10000000
7

0000000
10000000

TOTAL

7110SH500

63467500

83571000
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CASCADE
RELIEF
SEWER

PROJECT
N0
7525

BIDS
OPENED
APRIL
7
2009

NUMBER
OF
BIDS
RKEIVED
21

mS W N N O O

BID
SUMMARY

ENGINEERS
ESTIMATE

Ghilolli
Consfrueiion
Co

Za
cb
A

SaMa
Roso
CA
95407

Pk
70
5651221

Fox
70
5857
601

Synergy
Projed
MaaqqemeM
Inc

750
Executive
Park
Blvd
4750

San
Fmncaro
CA
94134

Pk
41

4673000
fcx
41

467J001

ITF7d

OTl

UXR

OESCRIPfION

UNIiPRICE

TOTAL

UNRPRICE

IOTAI

UNRPRICE

TOTAL

7

t

IS

MobilaatiaDemabTiotion

SO00000

SOAOOOO
3500000

3500000

8000000

8000000

2

s

Tceme

2500000

2500000

1500000

1500000
1000000

7000000

3

s

s
sos
ma
sron9

4000000

4000000

6p0000

600000

5000000
5000000

4

to

En

vaa
5mocran
pahok
of
ex
unltry

720000

7

200000

55000

550000

100000

1000000

5

2s3o

LF

hsM1175PVCSSPipebrOpvrTradrOepMe475fexddiigAC
25500

59475000

20500

47765000

20000

46600000

b

Z7

IF

hMell
16
IP
55
Pipe
by
Open
Trendi
DepNe
36

exWung
AC

30500

6618500

20000

4340000

7

8000

3906000

7

i

o

LF

ImMll
18
PVC
R
Pipc
by
Opm
TreMp
Depth
IS

exdWug
AG

32500

325000

30000

300000

25000

250000

8

s

rnn

itn
aad
oiomem
ssnw
ar

srosoa
wr
ac

700000

6300000

300000

2700000

350000

3150000

9

FA

Imw1148irch
Dametv
Drop
SSMH

per
SD306
ezeluding
AG

900000

900000

800000

800000

800000

800000

Insbll
8
z

5
Prtwsi
Gmcrete
Box
wYh
10
mamnl
piMh
whx
iMluding

finings
canxWm
to

esiavg
exdudeg
AC

5400000

5400000

4000000
4000000

3000000
30

0000
r

1

7

En

mmn
as
aero
ssnwnn
seired
a
9tra
we

exemdg
ae

800000

800000

300000

300000

400000

400000

12

En

aeroenssnunoxdayaexddae
100000

700000

60000

60000

700000

100000

13

1

FA

bstoll
SDMH

per
detoil
m

Sheet
pl
ezdudig
AC

600000

600000

400000

400000

400000

400000

7

4

1

LS

Imml16
LF
of
4Sk1SRC
and
Mo
kamilwn

sMUCNrcs
canpleM

exdudmg
AG

ZarO
pp

20

3400

3400

200

QQQQQ

15

mwn
ao
ss
r

aeraa
s
e

snK
oot
daN9
ae

900000

900000

600000

600000

900000

500000

210

TON
AspMlt
Concrcte
Paremmi

ReplacemeM
ResfomionJ

170

410

QQQ

3QQ00

710

j00

17

1

LS

Admmisvmive
Qan9e
Orders

70000000
10000000
10000000
10000000
10000000
10000000

TOTAI

111058500

84595000

88626000
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CASCADE
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SEWER

PROJEGT
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BIDS
OPENED
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7
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NUMBER
OF
BIDS
RKEIVED
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mX 3v W v O

BID
SUMMARY

ENGINEERS
ESTIMATE

EPSIne 307NAmphlettBlvd San
Mateo
CA
94401

Pk
650
3439477

Fu
650
3438256

IIEN

Q1Y

OXR

UESCRIPfIOM

UNrtPIE

TOTpL

ONRPRICE

NTAL

7

1

LS

Meb7aelirnDemebTaatian

S000

50

ZQO
20

2

s

Trarrecame

2500000

2500000

2800000
2800000

3

t

ts

sre
sno
ad
sad

4000000

4000000
6200000
6200000

4

10

FA

Vecwm
Exvection
Pede
of
Fs
Uriliry

7ZOOOO

7

2000

80000

0

5

ao

wwn
ts
rvc
ss
ra
br
oaM
irn
o
at51
exad
ac

25500

59415000

26000

60580000

b

an

LF

Instoli
76
DIP
55
Ype
br
Open
Trmeh
Depfk
30
exlwTg
AC

30500

667
5500

43000

9337
000

7

io

LF

Insmll
78
PVC
55
7pe
by
Opm
TremL
Oep1F
15
excludg
AC

32500

325000

29500

295000

9

EA

Imbll48imh
DiameM
SShW

per
SDJO4

excludmg
AC

700000

6300000

590000

5370000

9

7

Fn

Imw1148mA
Dmmeter
Drop
SSMH
per

SD306
exdudig
AG

900000

900000

590000

590000

10

i

u

ita
s
5
eremsr
carcrere
eox
wm
o
maw
aroNe
rd

rmm
a
ro
us
eddy
ac

54

0000

54

A

00000

2090000

2090000

1

1

7

EA

Ynroll
48

Dlaxler
SSMFI
wuh
boked
gmketed

mver
exduding
AG

800000

800000

670000

67
0000

7

2

aar

mid
a
9a

da
ac

100000

700000

90000

90000

13

ea

anwn
wMx
adena
zseroi
exdw
ae

600000

600000

580000

580000

7

4

t

II
6
lF
of
4Sk73RC
ad
two

vamttlon
etiuaures
ompkte

ud
ac

2800000

2800000

15

0000

15

0000

7

5

tF

hAOll
60
SSMH
pet

derol
5

an
Sheei
D07
c4Wig
AG

900000

900000

680000

680000

7

6

210

TON
Aspfiok
CanceM
PwemeM

Repbcemmt
8
Restorotion

20000

42000

15900

3339000

i7

1

5

pdmNmarveaiargeOrden

70000000
70000000
70000000
10000000

TOTAL

111058500

106825000



D T aa
HAYWARD CITY COUNCIL

RESOLUTION NO OS

Introduced by Council Member

RESOLUTION APPROVING ADDENDUM NO 1 AND

AWARDING CONTRACT TO KJ WOODS CONSTRUCTION
1NC FOR THE WEST TENNYSON SEWER IMPROVEMENTS

CASCADE DIVERTER PROJECT PROJEGT NO 7525

WHEREAS on March 3 2009 the City Council approved the plans and

specifications for the West Tennyson Sewer Improvements Cascade Diverter Project Project
No 7525 and called for bids to be received onApri17 2009 and

WHEREAS Addendum No 1 was added to make minor corrections to

clarifications to the plans and specifications and

WHEREAS on Apri17 2009 21 bids were received ranging from 594000 to

1110000K J Woods Construction Inc of San Francisco submitted the low bid in the

amount of594000which is 46 percent below the Engineers Estimate of1110000

NOW THEREFORE BE IT RESOLVED by the City Council of the City of

Hayward that Addendum No 1 is hereby approved and adopted as part of the plans and

specifications for the project

BE IT FURTHER RESOLVED that KJ Woods Construction Inc is hereby
awarded the contract for the West Tennyson Sewer Improvements Cascade Diverter Project
Project No 7525 in accordance with the plans and specifications adopted therefor and on file in

the office of the City Clerk ofthe City of Hayward at and for the price named and stated in the

bid of the hereinabove specified bidder and all other bids are hereby rejected

BE IT FURTHER RESOLVED that the City Manager is hereby authorized and

directed to execute the contract with KJ Woods Construction Inc in the name of and for and

on behalf ofthe City of Hayward in an amount not to exceed 594000 in a form to be approved
by the City Attorney

IN COiJNCIL HAYWARD CALIFORNIA 2009

ADOPTED BY THE FOLLOWING VOTE

AYES COUNCIL MEMBERS
MAYOR

NOES COUNCIL MEMBERS



ABSTAIN COUNCIL MEMBERS

ABSENT COUNCIL MEMBERS

ATTEST

City Clerk of the City of Hayward

APPROVED AS TO FORM

City Attorney of the City ofHayward
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