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HAYWARD

HEART OF THE BAY

DATE: May 12, 2009

TO: Mayor and City Council

FROM: Director of Public Works

SUBJECT: New Sidewalks: Berry Avenue — Soto Road to Whitman Street: Award of
Contract

RECOMMENDATION

That Council adopts the attached resolution:

1. Increasing the Administrative Change Order amount from $30,000 to $111,063; and
2. Awarding the contract to Fanfa, Inc. in the amount of $355,000

BACKGROUND

On March 24, 2009, Council approved the plans and specifications for the New Sidewalks: Berry
Avenue — Soto Road to Whitman Street project and called for bids to be received on April 21, 2009.
The project consists of installing sidewalk, curb, and gutter with pavement and driveway conforms
on both sides of Berry Avenue from Soto Road to Whitman Street. The proposed improvements
will provide safe pedestrian access to Harder Elementary School along Berry Avenue. A location
map that graphically depicts the limits of work is attached (see Exhibit A). In order to satisfy the
requirements of the Americans with Disabilities Act (ADA), new accessible ramps will be installed
at the curb returns located within the limits of the project.

DISCUSSION

On April 15, 2008, the City successfully obtained $531,000 in State funding under Cycle 7 of the
State-Legislated Safe Routes to School (SR2S) Program for this project. The City will utilize
Measure B funds to provide the required 10 percent match and any additional monies that may be
needed to complete the project.

All right-of-way easements and right-of-entry authorizations have been obtained. At the
intersection of Muir Street and Berry Avenue, right-of-way casements at the corner parcels were
required to provide sufticient width for accessible ramps, sidewalk, and on-street parking. At other
properties, right-of-entry authorizations were required to allow the City’s contractor to enter the



property to install driveway and frontage conforms. Staff has been in contact with all the affected
property owners. This project will have minimal impact to all properties, and positive responses
have been received from residents with whom staff has been in contact.

On April 21, 2009, 18 bids were received. Fanfa, Inc. of San Lorenzo submitted the low bid in the
amount of $273,937, which is 34.8 percent below the Engineer’s Estimate of $420,000. The bids
ranged from $273,937 to $443,079.

The low bid received provides an opportunity to repair additional sidewalk and pavement at
locations that would not have been included, due to limited funds. Therefore, staff recommends
increasing the Adminisirative Change Order line item amount by $81,063, from $30,000 to
$111,063, pending approval from the State, to allow for the repair of additional sidewalk and
pavement along Berry Avenue from Soto Road to Muir Street. This recommended $81,063
increase in the Administrative Change Order line item would increase Fanfa, Inc.’s low bid from
$273,937 to $355,000.

All bid documents and licenses are in order. Staff recommends award of contract to the low bidder
Fanfa, Inc. in the amount of $355,000.

FISCAL AND ECONOMIC IMPACT

The estimated project costs are as follows:

Contract Construction (City) $ 355,000
Utility Adjustments (City) 30,000
Right-of-Way (City) 20,000
Design and Administration 05,000
Inspection and Testing 90,000
Total $ 590,000

The FY 2009 Capital Improvement Program includes $590,000 in the Measure B Tax Fund
(Pedestrian and Bicycle) for the New Sidewalks: Berry Avenue — Soto Road to Whitman Street

project. As indicated above, the City will receive $531,000 in reimbursement from Cycle 7 of the
State-legislated SR2S funds.

PUBLIC CONTACT

As discussed above, staff has been in confact with all the affected property owners. After the
project is awarded, staff will send notification letters to all residents regarding the project schedule.

New Sidewalks: Berry Avenue — Soto Road to Whitman Street: Award of Contract 20f3
May 12, 2009



SCHEDULE

Award Contract May 12, 2609
Begin Construction June 8, 2009
Complete Construction August 3, 2009

Prepared by: M

Morad Fakhrai, Deputy Director of Public Works

Recommended by:

YlersSs o

Robert A. Bauman, Director of Public Works

Approved by:

ents: Exhibit A: Project Location Map
Exhibit B: Bid Summary
Resolution

Nev Sidewalks: Berry Avenue — Soto Road to Whitman Street: Award of Confract Jof3
May 12, 2009
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CITY OF HAYWARD

CONSTRUCTION OF NEW SIDEWALK: BERRY AVENUE - SOTO ROAD TO WHITMAN STREET

PROJECT NC. 5173
BIDS OPENED: APRIL 21, 2009

(NUMBER OF BIDS RECEIVED - 18)

Page 1 of 18

Fanfa, Inc. Golden Bay Construction, Inc.
) 2401 Grant Avenue 3826 Depot Road
BID SUMMARY ENGINEER'S ESTIMATE San Lorenzo, CA 94580 Hayword, CA 94545

510-278-8410 Phone 510-783-29460 Phone

510.278-3095 Fax 510.783-2971 Fax
ITEM QTY. UNIT BESCRIPTION URIT PRICE -T0TAL iNET PRICE TOTAL UNET PRICE TOTAL
1.1 1 |15 [MOBILZATION 10,000.00 T6,000.00 3,822.48 2.822.48 2,439.00 3.439.00
2. | 1 | 1S |TRAFFIC CONTROL 5,000.00 5,000.00 3,978.74 3,978.74 500.00 500.00
3. | 8 | EA |RELOCATE EXISTING ROADSIDE SIGN 300.00 2,400.00 124,95 999.68 125.00 7,000.00 |.
4. | 2 | EA JREMOVE AND SALVAGE ROADSIDE SIGN 120.00 240.00 60.22 120.44 45.00 90.00
5. | 16 | LF |REMOVE PORTION OF WOOD FENCE 60.00 960.00 39.68 63488 12.00 192.00
6. | 1 | EA [REMOVE EXISTING STORM DRAIN INLET 1,000.00 77000.00 126726 1.267.26 200.00 400.60
7. 1 1 | EA JADJUST MANHOLE FRAME AND COVER TO GRADE 750.00 750.00 599.34 599.34 450.00 250.00
8. | 2 | EA |ADJUST WATER VALVE BOX & COVER TO GRADE 425.00 850.00 393.87 787 74 350.00 700.00
0.1 2 | ea ﬁmcg% AND REPLACE ASPHALT CONCRETE SPEED 2,000.00 4,000.00 1,804.91 3,609.82 2,835.00 5,670.00
10| 15 | EA :ng;RUNE EXISTING TREE & INSTALL ROOT 1,200.00 18,000.00 494.55 7,418.25 331.00 4,965.00
1. | 1 | IS ICLEARING AND GRUBBING 2.000.00 2,000.00 3,403.78 3,403.76 2.625.00 2,625.00
12. | 570 | CY ROADWAY EXCAVATION 8500 37.050.00 44.08 55,125.60 25.00 25,550.00
13. | 320 | TON | ASPHALT CONCRETE 8500 27.200.00 10613 33,961.60 112.00 35,840.00
14. | 1,260 | SF_|ASPHALT CONCRETE (DRIVEWAY CONFORM) 15.00 19,200.00 5.63 7,206.40 .00 7 680.00
15. | 5,000 | SY |RUBBERIZED EMULSION AGGREGATE SLURRY, TYPE N 500 2500000 5.13 25,650.00 486 24,300.00
16.1 2 | EA |STORM WATER INLET (TYPE A} 3,500.00 5,000.00 2.748.90 5,497.80 3.056.00 4,112.00
17.1 1| EA |STORM WATER INLET (TYPE E) 3,000.00 3,000.00 3,038.13 3,038.13 1,330.00 1,330.00
18. | 1| EA |STANDARD STORM DRAIN MANHOLE (TYPE 5] 3,500.00 3,500.00 3.695.07 3,695.07 3.214.00 3,214.00

12-INCH REINFORCED CONCRETE PIPE (CLASS V) &
19,1 40 | 1p 20T 175.00 7,000.00 121.32 4,852.80 73.00 2,920.00
STORM WATER INLET TO STANDARD STORM DRAIN

20| 2 e irvre 8 mOECATON 4,500.00 9,000.00 2,506.12 5,012.24 1,251.00 2,502.00
21. | 5 | FA |AREA DRAIN 1.500.00 7.500.00 819.50 4,097.50 395.00 137500
22. | 1,650 | LF |MINOR CONCRETE (CURB & GUTIER) 30.00  49,500.00 17.67 29,155.50 21.00 34,650.00
23. | 110 | IF |MINOR CONCRETE (RETAINING CURB) 30.00 3,300.00 20.28 2,230.80 12.00 1,320.00
24. | 6,950 | SF | MINOR CONCRETE (SIDEWALK] 1000 69,500.00 3.82 26,549.00 2.00 37,800.00
25. | 735 | SF_|MINOR CONCRETE (CURB RAMP) 20.00 14,700.00 7.81 5,740.35 8.00 5,880.00
26. | 2,210 | SF_|MINOR CONCRETE (RESIDENTIAL DRIVEWAY) 1000 22,100.00 5.87 12,840.10 8.25 18,232.50
27. | 315 | SF_|MINOR CONCRETE {COMMERCIAL DRIVEWAY) 13.50 3,937.50 0.66 . 3,042.90 12.00 3,780.00
28. | 840 | SF_|MINOR CONCRETE {DRIVEWAY CONFORM) 16.00 8,400.00 459 4,191.60 7.00 5.880.00
29. | 70 | LF |3-INCH DUCTILE IRON PIPE T 43.00 3,010.00 52.93 3,705.10 35.00 2,450.00
30. | 1,255 | 1 I:f:g;g: LASTIC STRIPE, MARKINGS, AND PAVEMENT 1.50 1,882.50 272 3,413.60 3.40 4,267.00




CITY OF HAYWARD

CONSTRUCTION OF NEW SIDEWALK: BERRY AVENUE - SOTO ROAD TO WHITMAN STREET

PROJECT NO. 5173
BIDS OPENED: APRIL 21, 2009

{(NUMBER OF BIDS RECEIVED - 18)

Page 2 of 18

Fanfa, inc.
2401 Graont Avenue

Golden Bay Construction, inc.
3826 Depot Road

B,
BID SUMMARY ENGINEER'S ESTIMATE || Lorerzo, CA 94580 Heryward, CA 94545
1510-278-8410 Phone 510-783-2960 Phone
510-278-3095 Fax 510-783-2971 Fax
ITEM ary, UNIT QESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL URIT PRICE T0TAL
31.1 9 | EA [24-INCHBOX TREE 500.00 4,500.00 494.95 4,454.55 450.00 4,050.00
32. | 2,065 | SF |DECOMPOSED GRANITE - 8.00 16,520.00 1.67 3,448.55 3.60 7,434.00
33. 1 1 | LS [RECYCLING IMPLEMENTATION 1,000.00 1,000.00 1,385.42 1,385.42 1.00 1.00
34.{ 1 | LS |ADMINISTRATIVE CHANGE ORDER 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00 30,000.C0
TOTAL 420,000.00 273,937.00 275,298.50




CITY OF HAYWARD . .
CONSTRUCTION OF NEW SIDEWALK: BERRY AVENUE - SOTO ROAD TO WHITMAN STREE
PROJECT NO. 5173

BIDS OPENED: APRIL 21, 2009

{NUMBER OF BIDS RECEIVED - 18)

Page 3 of 18

Rosas Brothers Construction

4731 Coliseum Way

FBD Yanguard Construction, Inc.
651 Enterprise Ct

L
BiD SUMMARY ENGINEER'S ESTIMATE Ookiand, CA 94601 Uvermore, CA 94550
510-534-1077 Phone 925-245-1300 Phone
510-534-5077 Fax 925-245-1007 Fax

ITER GTY. il DESCRIPTION UNIT PRICE TOTAL ONIT PRECE TOTAL UNIT PRICE TOTAL

1. | 1 | 18 I MOBIIZATION 1000000 30.000.00 1,000.00 1,000.00 5,800.00 5,800.00
2. | 1 | 15 |TRAFFIC CONTROL 5,000.00 5,000.00 1.000.00 1,000.00 6,000.00 6,000.60
3. | 8 | EA |RELOCATE EXISTING ROADSIDE SIGN 300.00 2,400.00 100.00 800.00 330.00 2.640.00
4 | 2 | EA |REMOVE AND SALVAGE ROADSIDE SIGN 120.50 240.00 100.00 200.00 50.00 120,00
5. | 16 | LF |REMOVE PORTION OF WOOD FENCE 60.00 550,00 10.00 160.00 15.00 240.00
5. 1 1| EA |REMOVE EXISTING STORM DRAIN INLET 1.000.00 100600 500.00 500.00 815.00 815.00
7. | 1 | EA |ADJUST MANHOLE FRAME AND COVER TO GRADE 750.00 750.00 300.00 300.00 %50.00 650,00
§. |2 | EA |ADJUST WATER VALVE BOX & COVER TO GRADE 425,00 850.00 100.00 200.00 50.00 120.00
9.1 2 |ea ﬁmw AND REPLACE ASPHALT CONCRETE SPEED 2,000.00 4,000.00 1,200.00 2,400.00 1,430.00 2,860.00
w.| 15 | e EE%EERUNE EXISTING TREE & INSTALL ROOT 120000  18,000.00 200.00 3,000.00 500.00 7 500.00
7.1 1| L5 |CLEARING AND GRUBBING 2,000.00 2,000.00 2,000.00 2,000.00 4,000.00 4,000.00
12. | 570 | CY |ROADWAY EXCAVATION 6500 37,050.00 35.00 19.950.00 51.00 26.070.00
13. | 320 | TON |ASPHALT CONCRETE 8500 27,200.00 160.00 51,200.00 137,50 44,000.00
14. | 1,280 | SF_|ASPHALT CONCRETE (DRIVEWAY CONFORNY 1500 19.200.00 2.00 5,120.00 2.00 5,120.00
15. | 5,000 | SY |RUBBERIZED EMULSION AGGREGATE SLURRY, TYPE T 500 25,000.00 5.50 %7.500.00 5.10 25,500.00
16. ]2 | EA |STORM WATER INLET (TYPE A) 3,000.00 5,000.00 2,600.00 5,500.00 3,630.00 5,260.00
17. | 1| EA STORM WATER INLET (TYPE F) 3,000.00 3,000.00 2,400.00 2,400.00 2,630.00 2,630.00
18. |1 | EA ISTANDARD STORM DRAIN MANHOLE (TYPE B) 3,500.00 3,500.00 2,800.00 2,800.00 3,800.00 2,800.00

13INCH REINFORCED CONCRETE PIPE (CLASS V) &
19.| 40 | 1p [1ZNCH R 175.00 7,000.00 120.00 4,800.00 87.00 3,480.00
STORM WATER INLET TO STANDARD STORM DRAIN

20 1 2 | et B OB 4,500.00 9,000.00 1,500.00 3,000.00 2,235.00 4,470.00
21. | 5 | EA |AREA DRAIN 1.500.00 7.500.00 300.00 1.500.00 276.00 1.080.00
22. | 1,650 | LF_|MINOR CONCRETE {CURB & GUTTER) 3000 49,500.00 31.00 34,650.00 17.40 28,710.00
23. | 110 | If |MINOR CONCRETE (RETAINING CURE] 30.00 3,300.00 70.00 1,100.00 14.00 1,540.00
24. | 6,950 | SF_|MINOR CONCRETE (SIDEWALK) 1000 $9,500.00 5.50 38,225.00 470 32,665.00
25. | 735 | SF_|MINOR CONCRETE (CURB RAMP) 20.00  14700.00 10.00 7,350.00 7.10 5,218.50
26. | 2,210 | SF_IMINOR CONCRETE (RESIDENTIAL DRIVEWAY) 1000 22.100.00 6.00 13,260.00 5.65 12,486.50
27. | 315 | SF_|MINOR CONCRETE (COMMERCIAL DRIVEWAT) 12.50 3,937.50 .00 1,890.00 5.65 177975
28. | 840 | SF_|MINOR CONCRETE (DRIVEWAY CONFORM) 10.00 8,400.00 .00 5,040.00 5.65 4.746.00
29.1 70 | LF |3-INCH DUCTILE IRON PIPE 43,00 3,010.00 12.00 540,00 36.00 2,520.00
30. | 1,255 | tF | HERMOPLASTIC STRIPE, MARKINGS, AND PAVEMENT 1.50 1,882.50 3.00 3,765.00 1.65 2,070.75

MARKERS




CiTY OF HAYWARD

CONSTRUCTION OF NEW SIDEWALK: BERRY AVENUE - SOTQO ROAD TO WHITMAN STREE
PROJECT NO. 5173 '

BIDS OPENED: APRIL 21, 2009

{NUMBER OF BID3 RECEIVED - 18) Page 4 of 18

Rosas Brothers Construciion FBD Vanguard Construciion, Inc.
N 4731 Coliseun Way 651 Emterprise Ct
BID SUMMARY ENGINEER'S ESTIMATE Oakland, CA 94601 ivermore, CA 94550
510-534-1077 Phone @25-245-1300 Phone
N510-534-5077 Fax 925-245-1007 Fax
\TER Qiy. UNIT DESCRIPTION AURIT PRICE JOTAL - HHIT PRICE TOTAL UNIT PRICE T0TAL

3i. g EA [ 24-INCH BOX TREE 500.00 4,500.00 500.00 4,500.00 385.00 3,465.00
32. | 2,065 | SF |DECOMPOSED GRANITE 8.00 16,520.00 4.00 8,260.00 3.65 7537.25
33. 1 LS {RECYCLING IMPLEMENTATION 1,000.00 1,000.00 1,030.00 1,030.00 500.00 500.00
34, 1 LS JADMINISTRATIVE CHANGE ORDER 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00
TOTAL 420,000.00 284,940.00 * 238,393.7 5

* Bid Total Corr.




CiTY OF HAYWARD

CONSTRUCTION OF NEW SIDEWALK: BERRY AVENUE - SOTO ROAD TO WHITMAN STREE

PROJECT NO. 5173
BIDS OPENED: APRIL 21, 2009

(NUMBER OF BIDS RECEIVED - 18) Page 5 of 18
Star Constructfion Nor-Cal Concrefe
. 240 Allen Drive PO Box 521%
BID SUMMARY ENGINEER'S ESTIMATE San Bruno, CA 94066 Soisw, CA 94585
650-738-0485 Phone 707-425-6144 Phone
650-359-7763 Fax 707-425-5453 Fax
{TEM QTy, UNIT DESCRIPTION HNIT PRECE TOTAL UNIT PRICE TOTAE UNIT PRICE TOTAL
1.1 1 | IS |MOBIZATION 10,000.00 10,000.00 £,000.00 8,000.00 2,800.00 2.800.00
2 1 1| LS |TRAFFIC CONTROL 5.000.00 5,000.00 5,000.00 5.000.00 8,500.00 8,500,00
3. | 8 | EA |RELOCATE EXISTING ROADSIDE SIGN 300.00 2,400.00 350.00 2,800.00 230.00 1,840.00
4. | 2 | EA |REMOVE AND SALVAGE ROADSIDE SIGN 120.00 240.00 150.00 300.00 150.00 300.00
5. | 16 | LF |REMOVE PORTION OF WOOD FENCE 0.00 960.00 12.00 192.00 7.00 112.00
6. | 1 | EA |REMOVE EXISTING STORM DRAIN INLET 1,000.00 7,000.00 500.00 500.00 1.300.00 1,300.00
7. 1 1 1 EA |ADJUST MANHOLE FRAME AND COVER TO GRADE 750.00 756.00 300.00 300.00 750.00 750.00
8. | 2 | EA |ADJUST WATER VALVE 80X & COVER TO GRADE 425.00 850.00 200.00 200.00 375.00 750.00
o. | 2 | ea zm‘;w AND REPLACE ASPHALT CONCRETE SPEED 2,000.00 4,000.00 3,200.00 2,400.00 1,300.00 2,600.00
0.1 15 | = E,??RJTE:RUNE EXISTING TREE & INSTALL ROOT 1,20000  18,000.00 132.00 1,980.00 300.00 4,500.00
77.1 3 | LS |CLEARING AND GRUBBING 4,000.00 4,000.00 2,000.00 2,000.00 2,500.00 2,500.00
12. | 570 | Y |ROADWAY EXCAVATION 65.00 37,050.00 25.00 14,250.00 79.00 4503000
13. | 320 | TON|ASPHALT CONCRETE 85.00 57 20000 160.00 51,200.00 160.00 51,200.00
14. | 1,280 | SF |ASPHALT CONCRETE [DRIVEWAY CONFORM) 15.00 19,200.00 2.00 5,120.00 510 5,528.00
15. | 5,000 | SY |RUBBERIZED EMULSION AGGREGATE SLURRY, TYPE I 5.00 25,000.00 7.00 35,000.00 5.30 31,500.00
16. | 2 | EA |STORM WATER INLET (TYPE A) 3,000.00 5,000.00 1,800.00 3,600.00 2,100.00 4,200.00
17.] 1 | EA |STORM WATER INLET (TYPE B) 3,000.00 3,000.00 1,800.00 1,800.00 2,000.00 2,000.00
18. | 1| EA |STANDARD STORM DRAIN MANHOLE (TYPE 5) 3,500.00 3,500.00 3,000.00 2,000.00 3,500.00 3,500.00
72-INCH REINFORCED CONCRETE PIPE (CLASS V) &
19. . 0 ; X , )
9. 40 | 1 |2 175.00 7,000.00 75.00 3,000.00 130.00 5,200.00
STORM WATER INLET TO STANDARD STORM DRAIN
20| 2 | BA L O (TYPE B MOBECATION 4,500.00 4,000.00 2,000.00 4,000.00 2,100.00 4,200.00
21. | 5 | EA |AREA DRAIN 1,500.00 7,500.00 500.00 3,000.00 750.00 3,750.00
22. | 1,650 | LF [MINOR CONCRETE (CURB & GUTTER) 30.00 _ 49,500.00 28.00 46,200.00 18.00 29.700.00
23. | 110 | [F |MINOR CONCRETE (RETAINING CURB) 30.00 3,300.00 30.00 3,300.00 20.00 2,200.00
24. ] 6,950 | SF_|MINOR CONCRETE (SIDEWALK) 10.00 $9,500.00 600 41,700.00 5.65 39,267.50
25. ] 735 | SF_|MINOR CONCRETE (CURB RAMP) 20.00 14,700.00 8.00 5,880.00 8.50 6,247.50
26. ] 2,210 | SF_|MINOR CONCRETE (RESIDENTIAL DRIVEWAY) 10.00 22,100.00 8.00 17 ,680.00 5.50 12,155.00
27.{ 315 | SF |MINOR CONCRETE (COMMERCIAL DRIVEWAY) 12.50 3,937.50 800 2,520.00 6.50 1,953.00
28. | 840 | SF_|MINOR CONCRETE (DRIVEWAY CONFORM) 19.00 8,400.00 8.00 6,720.00 5.00 4,200.00
29. | 70 | tF |3-INCH DUCTILE IRON PIPE T 43.00 2,010.00 0.00 4,200.00 40.00 2,800.00
30. | 1,255 1 15 |TTERMOPLASTIC STRIPE, MARKINGS, AND PAVEMENT 1.50 1,882.50 2.00 2,510.00 4.55 571025

MARKERS




CITY OF HAYWARD

CONSTRUCTION OF NEW SIDEWALK: BERRY AYENUE - SOTO ROAD TO WHITMAN STREE

PROJECT NO. 5173
BIDS OPENED: APRIL 21, 2009

(NUMBER OF BiDS RECEIVED - 18}

Page 6 of 18

Star Consiruction

Nor-Cal Concrete

. 240 Allen Drive PO Box 521
BID SUMMARY ENGINEER'S ESTIMATE San Brmo, CA 94066 Suisum, CA 94585
650-738-0485 Phene 707-425-6144 Phone
650-359-7763 Fax 707-425-5453 Fax
\TEM an. UHIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
31. i EA |24-INCH BOX TREE 500.00 4,500.00 400.00 3,600.00 &00.00 5,400.00
32, | 2,065 | SF {DECOMPQOSED GRANITE 8.00 16,520.00 6.00 12,390.00 3.00 46,195.00
33. 1 LS JRECYCLING IMPLEMENTATION 1,000.0C 1,000.00 500.00 500.00 3,000.00 3,000.00
34. 1 LS [ADMINISTRATIVE CHANGE ORDER 30,000.00 30,000.00 30,000.00 30,000.00 320,000.00 30,000.00
TOTAL 420,000.00 324,042.00 331,888.25

** Unit Total Corr.




CITY OF HAYWARD -
CONSTRUCTION OF NEW SIDEWALK: BERRY AVENUE - SOTOC ROAD TO WHITMAN STREE

PROJECT NQ. 5173
BIDS OPENED: APRH 271, 2009 )
(NUMBER OF BIDS RECEIVED - 18) Page 7 of 18
Galedrige Construction, Inc. O'Grady Paving, Inc.
M PO Box 427 2513 Wyandotte Street
BID SUMMARY ENGINEER'S ESTIMATE Aiviso, CA 95002 Mounbain View, CA 94043
[ 40B-946-7782 Phone 550-966-1926 Phone
408.946-7971 Fax 650-966-1946 Fax
Tw |G, | UNT DESCRIFTION TNTT FRICE A AT PRICE oL TN PRICE oL
1.1 1 | (S |MOBIUZATION 10,000.00 10,000.00 5,500.00 ,500.00 35,000.00 35,000.00
2. | 1 | LS |TRAFFIC CONTROL 5,000.00 5.000.00 8,000.00 8,000.00 20,000.00 20,000.00
3. | 8 | EA |RELOCATE EXISTING ROADSIDE SIGN 300.00 2,400.00 250.00 2,000.00 275.00 2,200.00
4 | 2 | EA |REMOVE AND SALVAGE ROADSIDE SIGN 120.00 240.00 150.00 300.00 275.00 550.00
5. | 16 | LF IREMOVE PORTION OF WOOD FENCE 0.00 960.00 35.00 560.00 100.00 1,600.00
5. | 1 | EA |REMOVE EXISTING STORM DRAIN INLET 7,000.00 1,000.00 800.00 800.00 1,000.00 1,000.00 |
7. | 1 | EA |ADJUST MANHOLE FRAME AND COVER TO GRADE 750.00 750.00 475.00 475.00 1,000.00 1,000.00
8. | 2 | EA IADJUST WATER VALYE BOX & COVER TO GRADE 425.00 850.00 500.00 1.000.00 300.00 600.00
. | 2 | ea ﬁmOPVE AND REPLACE ASPHALT CONCRETE SPEED 2,000.00 400000} 1,000.00 2,000.00 4,000.00 8,000.00
0.1 15 | EA ESQIEERUNE EXISTING TREE & INSTALL ROOT 1,200.00 18,000.00 325.00 4,875.00 350.00 5,250.00
11.] 1 | LS |CLEARING AND GRUBBING 2,000.00 4.000.00 3,500.00 3,500.00 10,000.00 10,000.00
12. | 570 | CY |ROADWAY EXCAVATION 5.00 37,050.00 33.50 19,095.00 60.00 34,200.00
13. | 320 | TON | ASPHALT CONCRETE 85.00 27,200.00 110.00 35,200.00 170.00 35,200.00
14, | 1,280 | SF_|ASPHALT CONCRETE (DRIVEWAY CONFORM) 15.00 19,200.00 4.00 5,120.00 2.00 5,120.00
15. | 5,000 | SY |RUBBERIZED EMULSION AGGREGATE SLURRY, TYPE I 5.00 25,000.00 4.85 24,250.00 .00 30,000.00
16, | 2 | EA |STORM WATER INLET (TYPE A) 3,000.00 5,000.00 2,400.00 2,800.00 2,500.00 5,000.00
17. | 1 | EA |STORM WATER INLET (TYPE E) 3,000.00 3,000.00 2.750.00 2,750.00 2,200.00 2,200.00
18. | 1| EA |STANDARD STORM DRAIN MANHOLE (TYPE B) 3,500.00 3,500.00 4,500.00 4,500.00 5,000.00 5,000.00
12-INCH REINFORCED CONCRETE PIPE (CLASS V) &
19, 40 | W | N | 175.00 7.000.00 288.00 11,520.00 150.00 6,000.00
STORM WATER INLET TO STANDARD STORM DRAIN
20| 2 | B | (YPE B MODTICATION 4,500.00 9,000.00 3,500 7,000.00 1,000.00 2,000.00
21. | 5 | EA |AREA DRAIN 1,500.00 7.500.00 1,175.00 5,875.00 700.00 3,500.00
22. | 1,650 | LF |MINOR CONCRETE (CURB & GUTTER] 30.00 49,500.00 26.50 43,725.00 19.00 31,350.00
23. | 110 | LF |MINOR CONCRETE (RETAINING CURB) 30.00 3,300.00 15.50 1.705.00 14.00 154000
24. | 6,950 | SF | MINOR CONCRETE (SIDEWALK) 10.00 $9,500.00 720 50,040,00 425 29,537 50
25. | 735 | SF |MINOR CONCRETE (CURB RAMP) ' 20.00 14,700.00 11.50 8,452.50 .00 4,410.00
26. | 2,210 | SF | MINOR CONCRETE (RESIDENTIAL DRIVEWAY) 10.00 22,100.00 10.25 22,652.50 5.50 12,155.00
27. | 315 | SF IMINOR CONCRETE [COMMERCIAL DRIVEWAY) 12.50 3,937.50 13.50 4,252.50 7.50 2,362.50
28. | 840 | SF |[MINOR CONCRETE (DRIVEWAY CONFORM) 1000 8,400.00 7.00 5,880.00 550 4,620.00
29. | 70 | LF |3-INCH DUCTILE [RON PIPE 43.00 3,010.00 35.00 2,450.00 50.00 3,500.00
30. | 1,255 | IF mjegéggmsnc STRIPE, MARKINGS, AND PAVEMENT 1.50 1,882.50 325 *=* 4,078.75 2.00 2,510.00




CITY OF HAYWARD
CONSTRUCTION OF NEW SIDEWALK: BERRY AVENUE - SOTO ROAD TO WHITMAN STREE
PROJECT NO. 5173

BIDS OPENED: APRIL 21, 2009

(NUMBER OF BIDS RECEIVED - 18)

Page § of 18

5Galedrige Construction, Inc.

O"Grady Paving, Inc.

¢ PO Box 427 2513 Wyandotte Street
BID SUMMARY ENGINEER'S ESTIMATE Alviso, CA 95002 Mountain Yiew, CA 94043
408-946-7782 Phone 650-966-1926 Phone
408-946-7971 Fax 650-966-1946 Fax
ITEM qry. INIT DESCRIPTION URIT PRICE TOTAL URIT PRICE T0TAL UNIT PRCE FOTAL
31. g EA |24-INCH BOX TREE 500.00 4,500.00 350.00 3,150.00 400.00 3,600.00
32. 1 2,065 | SF {DECOMPQOSED GRANITE 8.00 16,520.00 3.00 4,195.00 3.00 4,195.00
33. 1 LS |RECYCLNG IMPLEMENTATION 1,000.00 1,000.00 5,000.00 5,000.00 1,0C0.00 1,000.00
34. 1 LS {ADMINISTRATIVE CHANGE ORDER 30,000.00 30,600.00 30,000.00 30,000.00 30,000.00 30,000.00
TOTAL 420,000.00 337,701.25 346,200.00

** Unit Total Corr.




CITY OF HAYWARD

CONSTRUCTION OF NEW SIDEWALK: BERRY AVENUE - SOTO ROAD TO WHITMAN STREE
PROJECT NC. 5173

BIDS OPENED: APRIL 21, 2009

{NUMBER OF BIDS RECEIVED - 18) Page & of 18

Grade Tech, Inc. Sposeto Engineering, Inc.
v PO Box 1728 4301 Bettencourt Way
BID SUMMARY ENGINEER'S ESTIMATE Son Ramon CA 94583 Urion Gity, CA 94567

510-733-0390 Phone 510-487-2424 Phone

510-733-0389 Fax 510-487-56210 Fax
{TER Q1. LHIT H DESCRIPTION BHIT PRICE TOTAL {UNIT PRICE TOTAL UNIT PRICE T8TM
1.1 1 | 15 MOBLZATION 10,000.00 10,000.00 30,000.00 36,000.00 11,000.00 11,000.00
2. | 1 | 15 [TRAFAIC CONTROL 5,000.00 5,000.00 25,000.00 25,000.00 12,000.00 12,000.00
3. | 8 | EA |RELOCATE EXISTING ROADSIDE SIGN 300.00 2,400.00 200.00 1,600.00 300.00 2,400.00
4. | 2| FA [REMOVE AND SALYAGE ROADSIDE SIGN 120.60 24000 40.00 80.00 100.00 206.00
5. | 16 | LF |REMOVE PORTION OF WOOD FENCE 50.00 960.00 500 80.00 3300 352.00
6. | 1 | EA |REMOVE EXISTING STORM DRAIN INLET 1,000.00 1,000.00 400.00 200.00 645.00 645.00
7. 1 1| EA |ADJUST MANHOLE FRAME AND COVER TO GRADE 750.00 750,00 350.00 350.00 480.00 480.00
8. | 2 | EA |ADJUST WATER VALVE BOX & COVER TO GRADE 425.00 850.00 350.00 700,00 100.00 200.00
9. | 2 | A fﬁﬁ:ﬁ AND REPLACE ASPHALT CONCRETE SPEED 2,000.00 4,000.00 2,500.00 5,000.00 3,900.00 7 .800.00
10.] 15 | EA *;fg{ITE:RUNE EXISTING TREE & INSTALL ROOT 1,20000  18,000.00 400.00 6,000.00 236.00 3,540.00
11. | 1 | i5 |CLEARING AND GRUBBING 4,000.00 2,000.00 30,000.00 30,000.00 3,200.00 3.200.00
12. | 570 | CY |ROADWAY EXCAVATION 6500 37,050.00 30.00 17.100.00 108.00 61,560.00
13. | 320 | TON|ASPHALT CONCRETE 8500 27,200.00 100.00. 32,000.00 119.00 38,080.00
14. | 1,280 | SF |ASPHALT CONCRETE (DRIVEWAY CONFORM| 1500 19,200.00 .00 7.680.00 430 5,504.00
15. | 5,000 | SY_|RUBBERIZED EMULSION AGGREGATE SLURRY, TYPE 1 500 25.00000 5.60 38,000.00 4.80 24,006.00
16. | 2 | EA [STORM WATER INLET (TYPE A) 3,000.00 5,000.00 2,000.00 4,000.00 1795.00 3,590.00
17.1_1__| EA |STORM WATER INLET (TYPE E) 3,000.00 3,000.00 1,900.00 7,500.00 1795.00 1.795.00
18. |1 | EA |STANDARD STORM DRAIN MANHOLE (TYPE B) 3,500.00 3,500.00 5,000.00 5,000.00 5,400.00 5,400.00

12-INCH REINFORCED CONCRETE PIPE [CLASS V) &
19. | 40 | 1F | 2ECH N 175.00 7,000.00 200.00 8,000.00 107.00 4,280.00
STORM WATER INLET TO STANDARD STORM DRAIN .

20| 2 | (et B mODHATN 4,500.00 9,000.00 1,200.00 2,400.00 3,600.00 7.200.00
21. | 5 | EA |AREA DRAIN 1,500.00 7 500.00 550.00 3350.00 470.00 2,350.00
22, | 1,650 | LF | MINOR CONCRETE [CURB & GUITER) 30,00 49,500.00 20.00 33,000.00 23.60 38.940.00
23. 1 1310 | IF |MINOR CONCRETE [RETAINING CURB) 30.00 3,300.00 14.00 1.540.00 1300 1,320.00
24| 6,950 | SF_|MINOR CONCRETE (SIDEWALK) 1000 £9.500.00 4.00 57,800.00 5.40 37 530.00
25. | 735 | SF_|MINOR CONCRETE (CURE RAMP) 20.00 14.700.00 7.00 5,145.00 8.45 6,210.75
26. | 2,210 | SF |MINOR CONCRETE (RESIDENTIAL DRIVEWAY) 1000 22,100.00 6.00 13,260.00 5.45 14,254.50
27. | 315 | SF |MINOR CONCRETE (COMMERCIAL DRIVEWAY) 12.50 3,937.50 7.00 2,205.00 8.85 2,787.75
28, | 840 | SF | MINOR CONCRETE [DRIVEWAY CONFORM) ~10.00 8,400.00 .00 5,040.00 6.40 ** 5,376.00
29.] 70 | LF |3.INCH DUCTILE IRON PIPE 23.00 3,010.00 22.00 2,940.00 28.00 1.960.00
30. | 1,255 | (F L"f;ﬁ’;gg LASTIC STRIPE, MARKINGS, AND PAVEMENT 1.50 1,882.50 2.05 2,572.75 1.50 1,882.50




CITY OF HAYWARD
CONSTRUCTION OF NEW SIDEWALK: BERRY AVENUE - SCTO ROAD TO WHITMAN STREE
PROJECT NO. 5173

BIDS OPENED: APRIL 21, 2009

{NUMBER OF BIDS RECEIVED - 18)

Page 10 of 18

BiD SUMMARY

ENGINEER'S ESTIMATE

Grade Tech, nc.
PO Box 1728

Sem Ramon CA 94583
510-733-0390 Phone
510-733-0389 Fax

Sposeto Engineering, Inc.

4301 Bettencourt Way

Union City, CA 243587

510-487-2424 Phone
510-487-6210 Fax

ITEM QF. LNIT E} DESCRIPTION N PRICE TOTAL - UNIE PRICE TOTAL BNIT PRICE ToTAL

31. 4 EA |24-INCH BOX TREE 500.00 4,500.00 S500.00 4,500.0C 400.00 3,600.00

32. | 2,065 | SF |DECOMPOSED GRANITE 8.00 16,520.00 4.50 9,292.50 3.40 7.021.00

33. 1 LS IRECYCUNG IMPLEMENTATION 1,000.00 1,000.00 1,000.00 1,000.00 500.060 500.00

34. 1 LS {ADMINISTRATIVE CHANGE ORDER 30,000.00 30,000.60 30,060.00 30,000.00 3C,000.00 30,000.00
TOTAL 420,000.00 346,835.25 346,958.50

** Unit Tota! Corr.




CITY OF HAYWARD

CONSTRUCTION OF NEW SIDEWALK: BERRY AVENUE - SOTO ROAD TO WHITMAN STREE

PROJECT NO. 5173
BIDS OPENED: APRIL 21, 2009

{NUMBER OF BIDS RECEIVED - 18)

Page 11 of 18

Suarez & Munoz Construction

W R Forde Assocation

v 20975 Cabot Blvd 984 Hensley Street
BID SU MMARY ENGINEER'S ESTIMATE Hayward, CA 94545 Richmond, CA 94801
510-782-6065 Phone 510-215-9338 Phone
510-782-6078 Fox 510-215-9867 Fax

ITEM Qry. URIT DESCREPTION BNIT PRICE TOTAL {RIT PRICE TOTAL HNIT PRICE TOTAL

.7 1 | (S |MOBIUZATION 10,00000  10,00000 75.000.00 15.000.00 55.000.00 25,000.00
2. | 1 | 15 |TRAFFIC CONTROL 5,000.00 5.000.00 360.00 300.00 28.500.00 28,500.00
3.1 8 | EA |RELOCATE EXISTING ROADSIDE SIGN 300.00 2.400.00 200.00 7 600.00 315.00 2,520.00
2 | 2 | EA |REMOVE AND SALVAGE ROADSIDE SIGN 120.00 24000 750.00 300.00 115.00 230.00
5. 1 16 | I |REMOVE PORTION OF WOOD FENCE 0.00 960.00 30.00 480.00 15.00 540.00
5. | 1 | EA |REMOVE EXISTING STORM DRAIN INLET 1.000.00 7,000.00 500.00 500.00 500.00 500.00
7.7 1| EA |ADIUST MANHOLE FRAME AND COVER TO GRADE 750.00 750.00 1.000.00 1.000.00 500.00 560.00
8. | 2 | EA |ADIUST WATER VALVE BOX & COVER TO GRADE 425.00 850.00 550.00 1,100.00 350.00 700.00
9. | 2 | EA ;E";‘AC;VE AND REPLACE ASPHALT CONCRETE SPEED 2,000.00 4,000.00 1,800.00 3,600.00 2,000.00 4,000.00
0. 15 | ea ES;:E:RUNE EXISTING TREE & INSTALL ROOT 120000  18,000.00 360.00 5,400.00 750.00 11,250.00
1.1 1| IS |CLEARING AND GRUBBING 4,000.00 2,000.00 2,900.00 2,900.00 36,650.00 36,650.00
12. | 570 | CY |ROADWAY EXCAVATION 55.00  37,05000 $3.00 35.910.00 81.00  46,170.00
13. | 320 | TON |ASPHALT CONCRETE 8500 27,500.00 163.00 52.160.00 108.00 34,560,00
T4. | 1,080 | SF_|ASPHALT CONCRETE [DRVEWAY CONFORM) 1500 19,200.00 535 .848.00 3.00 3,840.00
15. | 5,000 | SY |RUBBERIZED EMULSION AGGREGATE SLURRY, TYPE I 500 25,000.00 5.00 75,000.00 4.00 30,000.00
6.1 2 | EA |STORM WATER INLET (TYPE A) 3,000.00 4,000.00 1,900.00 3,800.00 1,900.00 3.800.00
17. 1 1 | EA |STORM WATER INLET (TYPE B 3,000.00 3,000.00 1,900.00 1,900.00 7 800.00 1.800.00
8. | 1 | EA |STANDARD STORM DRAIN MANHOLE (TYPE 8) 3,500.00 3.500.00 514000 5.140.00 ,800.00 4,800.00

12-INCH REINFORCED CONCRETE PIPE (CLASS V) &
19.| 40 | up | ZNCHEES 17500 7.000.00 143.00 5,720.00 180.00 7.200.00
STORM WATER INLET TO STANDARD STORM DRAIN

20| 2 B | tryee B MODFICATION 4,500.00 9,000.00 3,900.00 7,800.00 900.00 1,800.00
21. | 5 | EA |AREA DRAN 1.500.00 7 500,00 1.350.00 5,750.00 550,00 3,250.00
22. | 1,650 | IF | MINOR CONCRETE {CURB & GUTIER) 3000 49,500.00 30.00 79,500.00 15.00 24,750.00
23. | 110 | F |MINOR CONCRETE (RETAINING CURB) 30.00 3.300.00 14.00 154000 1350 1,529.00
24. | 6,950 | SF | MINOR CONCRETE [SIDEWALK) 1000 69.500.00 5.25 36,487.50 3.00 20,850.00
25. | 735 | SF_|MINOR CONCRETE (CURB RAMP) 2000 14,700.00 12.00 8,320.00 .00 4.,410.00
26. | 2,210 | SF | MINOR CONCRETE (RESIDENTIAL DRIVEWAY) 1000 22,100.00 7.50 16,575.00 710 9,061.00
27. ] 315 | SF | MINOR CONCRETE {COMMERCIAL DRIVEWAY) 12.50 3,037.50 9.20 2,898.00 5.80 1.857.00
28. | 840 | SF |MINOR CONCRETE (DRIVEWAY CONFORM) 10.00 8,400.00 5.00 6,720.00 210 3.444.00
29. 1 70 | iF |3-INCH DUCTILE IRON PIPE ~23.00 3,010.00 14.00 980.00 1250 2,975.00
30. | 1,255 tp |THERMOPLASTIC STRIPE, MARKINGS, AND PAVEMENT 1.50 1,882.50 2.00 2,510.00 .60 2,008.00

MARKERS




CITY OF HAYWARD

CONSTRUCTION OF NEW SIDEWALK: BERRY AVENUE - SOTO ROAD TO WHITMAN STREE

PROIECT NO. 5173
BIDS OPENED: APRIL 21, 2009

{NUMBER OF BIDS RECEIVED - 18)

Page 12 of 18

BID SUMMARY

ENGINEER'S ESTEIMATE

Svarez & Munoz Consfruction

20975 Cabot Blvd

Hayward, CA 94545
510-782-6065 Phone
510-782-6078 Fox

'W R Forde Assocation

984 Hensley Street

Richmond, CA 24801
510-215-9338 Phone

510-215-9867 Fax

ITEM ary. URIY

DESCRIPTION UKIT PRICE TOTAL UNIT PRICE TOTAL URIT PRICE TOTAL
31. g EA |24-INCH BOX TREE 500.00 4,500.00 260.00 2,340.00 450.00 4,050.00
32. 1 2,065 | SF |DECOMPOSED GRANITE 8.00 16,520.00 3.00 6,195.00 3.50 7,227.50
33. 1 LS |RECYCUNG IMPLEMENTATION 1,000.00 1,000.00 300.00 _300.00 2,500.00 2,500.00
34. 1 LS |ADMINISTRATIVE CHANGE ORDER 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00
TOTA&. 420,000.00 348,073.50 361,941.50




CITY OF HAYWARD

CONSTRUCTION OF NEW SIDEWALK: BERRY AVENUE - SOTO ROAD TO WHITMAN STREE

PROJECT NO. 5173
BIDS OPENED: APRILU' 21, 2009

{NUMBER OF BIDS RECEIVED - 18}

Page 13 of 18

Jos: J. Albanese

Robert A, Bothman

» 986 Walsh Ave 650 Quinn Ave
BID SUMMARY ENGINEER'S ESTIMATE Santa Closa, CA 95050 S Jose, CA 95112
408-727-7500 Phone 408-279-2277 Phone
. 408-727-0366 Fax 408-279-2286 Fax
ITEM Qi anT DESCRIFTION BNIT PRICE TOTAL UNFT PRICE TGTAL LNST PRICE TOYAL
T 7 | 1S | MOBIZATION 10,000.00 10,000.00 25,000.00 25,000.00 10,386.00 10,386.00
2 | 1| LS |TRAFFIC CONTROL 5,000.00 5,000.00 28,500.00 28,500.00 5,500.00 3,500.00
3. | 8 | EA |RELOCATE EXISTING ROADSIDE SIGN 300.00 5 400.00 315.00 2,520.00 350.00 2,800.00
4 | 2 | EA |REMOVE AND SALVAGE ROADSIDE SIGN 120,00 240,00 115.00 230.00 150.00 300,00
5. | 16 | LF |REMOVE PORTION OF WQOD FENCE 50.00 960.00 15.00 240,00 25.00 400.00
5. | 1 | EA IREMOVE EXISTING STORM DRAIN INLET 1.000.00 7.000.00 500.00 500.00 1.500.00 1,000.00
7. 11 | EA IADJUST MANHOLE FRAME AND COVER TO GRADE 750.00 750.00 500.00 500.00 300.00 300.00
8. | 2 | EA |ADJUST WATER VALVE BOX & COVER TO GRADE 425.00 850.00 350.00 700.00 200.00 400.00
ol 2 | & E:ih,&OPVE AND REPLACE ASPHALT CONCRETE SPECD 2,000.00 4,000.00 2,000.00 4,000.00 2,000.00 4,000.00
10.1 15 | A iggEERUNE EXISTING TREE & INSTALL ROOT 120000 18,0000 750.00 11,250.00 400.00 6,000.00
1. | 1 | LS |CLEARING AND GRUBBING 2.000.00 4,000.00 36,650.00 36,650.00 5.000.00 5,000.00
12. | 570 | CY IROADWAY EXCAVATION 5500 37,050.00 81.00 46,170.00 99.00 56,430.00
13. | 320 | TON|ASPHALT CONCRETE 8500 27,200.00. 108.00 34,560.00 130.00 41,600.00
14. | 1,280 | SF | ASPHALT CONCRETE [DRIVEWAY CONFORM) 15.00 19,200.00 3.00 3,840.00 .25 £,000.00
15. | 5,000 | SY |RUBBERIZED EMULSION AGGREGATE SLURRY, TYPE 1 500 25,000.00 .00 30,000.00 .00 30,000.00
16. | 2 | EA |STORM WATER INLET (TYPE A) 3006.00 6,000.00 1.900.00 3,80000 ] 3,800.00 7 600,00
17. | 1| EA |STORM WATER INLET (TYPE E} 3,000.00 3,000.00 1,800.00 1,800.00 3,000.00 3,000.00
18. | 1 | EA |STANDARD STORM.DRAIN MANHOLE (TYPE B) 3,500.00 3,500.00 2,800.00 2,800.00 3,000.00 3,000.00
19.] 40 | 1F égﬁ;;;gr:isoacm CONCRETE PIPE (CLASS V) & 175.00 7,000.00 180.00 7,200.00 180.00 7.200.00
STORM WATER INLET TO STANDARD STORM DRAIN

20| 2 | e [ e &) mOBEICATION 4,500.00 9,000.00 900.00 1,800.00 2,600.00 5,200.00
21. | 5 | EA |AREA DRAIN 1,500.00 7 .500.00 650.00 325000 400.00 2.000.00
22. | 1,650 | LF |MINOR CONCRETE (CURB & GUTTER) 3000 49,500.00 15.00 2475000 23.00 37,950.00
23. | 110 | LF |MINOR CONCRETE (RETAINING CURB) 30.00 3,300.00 13.90 1,529.00 21.00 2.310.00
24. | 6,050 | SF_|MINOR CONCRETE (SIDEWALK) 1000 9,500.00 3.00 20,850.00 7,00 48,650.00
35. 1 735 | SF |MINOR CONCRETE (CURB RAMP) 20.00 14,700.00 .00 4,410.00 12.00 8,820.00
26. | 2,210 | SF_|MINOR CONCRETE (RESIDENTIAL DRIVEWAY) 1000 22,100.00 4.10 9.061.00 9.00 19,890.00
27. | 315 | SF | MINOR CONCRETE (COMMERCIAL DRIVEWAY) 12.50 3,937.50 5.80 1.827.00 13.00 4,095.00
28. | 840 | SF |MINOR CONCRETE (DRIVEWAY CONFORM) 10.00 8,400.00° 4.10 3,444.00 8.00 %,720.00
29. 1 70 | (F |3-INCH DUCTILE IRON PIPE 23.00 3.010.00 42.50 2.975.00 25.00 1 750.00
30. | 1,55 | tf | TERMOPLASTIC STRIPE, MARKINGS, AND PAVEMENT 1.50 1,882.50 160 = 2,008.00 2.00 2,510.00

MARKERS




CITY OF HAYWARD

CONSTRUCTION OF NEW SIDEWALK: BERRY AVENUE - SOTO ROAD TO WHITMAN STREE
PROJECT NO. 5173
BIDS OPENED: APRiL 21, 2009

(NUMBER OF BIDS RECEIVED - 18)

Page 14 of 18

BID SUMMARY

ENGINEER'S ESTIMATE

Jos. J. Albanese

2856 Wailsh Ave

Sonta Clara, CA 25050
408-727-7500 Phore
408-727-0366 Fax

iRobert A. Bothman
650 Quinn Ave

San Jose, CA 95112
408-279-2277 Phone
408-279-2286 Fax

{TEM 1138 UNIT DESCRIPTION UNIF PRICE TOTAL UNIT PRICE JATAL N7 PRICE TCFAL

31. 2 EA 124-iNCH BOX TREE 500.00 4,500.00 450.00 4,050.00 525.00 4,725.00

32. |1 2,065 | SF [DECOMPOSED GRANITE 8.0C 16,520.00 3.50 7,227.50 2.00 4,130.00

33. 1 LS {RECYCLING IMPLEMENTATION 1,000.00 1,000.00 2,500.00 2,500.00 2,000.00 2,000.00

34. ] L5 ADMINISTRATIVE CHANGE ORDER 30,000.0C 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00
TOTAL 420,000.00 361,941.50 374,666.00

** Unis Total Corr.




CITY OF HAYWARD

COMSTRUCTION OF NEW SIDEWALK: BERRY AVENUE - SOTO ROAD TO WHITMAN STREE
PROJECT NO. 5173

BIDS OPENED: APRIL 21, 2009

{NUMBER OF BIDS RECEIVED - 18) Page 15 of 18

A-1 Septic Construction Redgwick Construciion Company
) s 24875 Palomares Rd 8150 Enterprise Drive
BiD SUMMARY ENGINEER'S ESTIMATE Gosiro Valiey, CA 94552 Newark, CA 94560

510-885-0500 Phone 510.792-1727 Phore

510-885-0505 Fax 510-792-1728 Fax
TEM | oY | UMT DESCRIPEION UK PRICE T0TAL BHIT PRICE TOTAL UNIT PRICE TOTAL
1. 1 LS (MOBILUZATION 10,000.00 10,000.00 5,000.00 5,000.00 8,300.00 8,300.00
2. 1 LS |TRAFFIC CONTROL 5,000.00 5,000.00 7:500.00 7.,500.00 13,900.00 13,800.00
3. 8 EA {RELOCATE EXISTING ROADSIDE SIGN 300.00 2,400.00 450.00 3,600.00 300.00 2,400.00
4. 2 EA [REMOVE AND SALVAGE ROADSIDE SIGN 12000 240.00 &600.00 1,200.00 110.00 220.00
5. 16 LF |REMOVE PORTION OF WOQOD FENCE 60.00 250.00 20.00 320.c0 20.00 320.00
b. 1 EA |REMOVE EXISTING STORM DRAIN INLET 1,000.00 1,000.00 1,200.00 1,200.00 400.00 400.00
7. 1 EA |ADJUIST MANHOLE FRAME AND COVER TQ GRADE 75000 750.00 H600.00 &00.00 200.00 800.00
B. 2 EA |ADJUST WATER VALVE BOX & COVER TO GRADE 42500 B50.00 40C.00 800.00 350.00 700.00
o 2 [ EA fl'f’}“M‘gVE AND REPLACE ASPHALT CONCRETE SPEED 2,000.00 4,000.00 1,000.00 2,000.00 1,000.00 2,000.00
10.{ 15 | Ea §g§TEERUNE EXISTING TREE & INSTALL ROOT 1,20000  18,000.00 300.00 4,500.00 100.00 1,500.00
11. 1 LS [CLEARING AND GRUBBING 4,000.00 4,000.00 3,000.00 3,000.00 5,000.00 5,000.00
12. 570 | €Y [ROADWAY EXCAYATION 65.00 37,050.00 55.00 31,350,000 80.00 45,600.00
13. 320 | TON{ASPHALT CONCRETE B85.00 27,200,001 125.00 40,000.00 127.00 40,640.00
14. | 1,280 | SF [ASPHALT CONCRETE (DRIVEWAY CONFORM) 15.00 19,200.00 4.68 ¥* 5,990.40 11.00 14,080.00
15. | 5000 | SY |RUBBERIZED EMULSION AGGREGATE SLURRY, TYPE il 5.00 25,000.00 8.00 40,000.00 525 26,250.00
16. i EA | STORM WATER INLET (TYPE A) 3,000.00 6,000.00 2,200.00 4,400.00 3,000.00 $,000.00
17. i EA |STORM WATER INLET (TYPE £} 3,000.00 3,000.00 2,500.00 2,500.00 3,000.00 3,000.00
18. 1 EA [STANDARD STORM DRAIN MAMNHOLE (TYPE B} 3,500.00 3,500.00 7,.500.00 7,500.00 6,000.0C 4,000.00

| 12-INCH REINFORCED CONCRETE PIPE {CLASS V} &
19, 40 LF CONNECTION 175.00 7,000.00 100.00 4,000.0C 325.00 13,000.00
STORM WATER INLET TO STANDARD STORM DRAIN

20. 2 EA MANHOLE (TYPE B) MODIFICATION 4,500.00 2,000.00C 2,800.00 5,600.00 1,000.0C 2,000.00
21. 5 EA |AREA DRAIN 1,500.00 7.500.00 30000 1,500.00 450.00 3,250.00
22. 1 1,650 LF [MINOR CONCRETE (CURB & GUTTER) 30.00 49.500,00 32.00 52,800.00 30.00 49,500.00
23. i10 LF | MINOR CONCRETE [RETAINING CURB) 30.00 3,300.00 2500 2,750.00 21.00 2,310.00
24. | 6950 | SF [MINOR CONCRETE (SIDEWAILK) 10.00 69,500.00 6.50 45,175.00 6.50 45,175.00
25. 735 SF IMINOR CONCRETE (CURB RAMP) 20.00 14,700.00 8.00 5,880.00 10.00 7,350.00
26. 1 2,210 | SF [MINOR CONCRETE {RESIDENTIAL DRIVEWAY) 10.00 22,100.00 2.50 20,995.00 10.00 22,100.00
27. 315 SF |MINOR CONCRETE {COMMERCIAL DRIVEWAY) 12.50 3,937.50 12.00 3,780.00 16.00 5,040.00
28. 840 S5F |MINOR CONCRETE (DRIVEWAY CONFORM) _ 10.00 8,400.00 12.00 10,080.00 14.60 11,760.00
29. 70 | LF }3-INCH DUCTILE IRON PIPE 43.00 3,010.00 52.00 3,640.00 47.00 3,290.00
3C. | 1,255 LF K—lfgéggLASTlc STRIPE, MARKINGS, AND PAVEMENT 1.50 1,882.50 438 * 5,496.90 1.65 207075




CITY OF HAYWARD

CONSTRUCTION OF NEW SIDEWALK: BERRY AVENUE - SOTO ROAD TO WHITMAN STREE
PROJECT NO. 5173
BIDS OPENED: APRIL 21, 2009

(NUMBER OF BIDS RECEIVED - 18)
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A-1 Septic Construction
24875 Palomares Rd

Redgwick Construction Company

) N 8150 Enterprise Drive
BiD SUMMARY ENGINEER'S ESTIMATE Castro Valley, CA 94552 Newark, CA 94560
’ 510-885-0500 Phone 510-792-1727 Phone
510-885-0505 Fax 510-792-1728 Fax
ITEM 1A BT DESCRIFTION [NIT PRICE TOTAL UNH PRICE TOTAL ANIT PRICE TOTAL
31 9 EA | 24-INCH BOX TREE 500.00 4,500.00 400.00 3,600.00 400.00 3,600.00
32, | 20651 SF |DECOMPQSED GRANITE 8.00 16,520.00 8.00 16,520.00 3.25 6,711.25
33. 1 LS |{RECYCLING IMPLEMENTATION 1,000.00 1,000.00 5,000.00 5,000.00 100.00 100.0C
34. 1 LS |ADMINISTRATIVE CHANGE ORDER 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00 30,000.0C
TOTAL 420,000.00 378,277.30 384,367.00

* Unit Price Corr.
#* Unit Total Corr.




CITY OF HAYWARD

CONSTRUCTION OF NEW. SIDEWALK: BERRY AVENUE - SOTQ ROAD TO WHITMAN STREE

PROIECT NG. 5173
BIDS OPENED: APRIL 21, 2009

{NUMBER OF BIDS RECEIVED - 18)
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Maxicrete Conskuction
1125 Missouri Street, Suite 201

Bay Area Concretes
1306 Stealth Street

L]
BID SUMMARY ENGINEER'S ESTIMATE Fairfield, CA $4532 Livermore, CA 94551
707-422-7994 Phone 925-245-8900 Phone
707-429-0750 Fax 225.245-8901 Fax

ITEM aw. | ouMItT DESERIPTION UNKEF PRICE TOTAL UNIT PRECE TOTAE UNIT PRICE T0OTAL

. | 1 | 1S |MOBILIZATION 10,00000 ___10,000.00 17,500.00 17,500.00 1,500.00 1.500.00
2. | 1 | 1S |TRAFFIC CONTROL 5.000.00 5,000.00 15,000.00 15,000.00 27,400.00 27,400.00
3. 1 8 | EA |RELOCATE EXISTING ROADSIDE SIGN 30000 2,400.00 350.00 2,800.00 32500 2,600.00
4 | 2 | EA |REMOVE AND SALVAGE ROADSIDE SIGN 120.00 240.00 300.00 500,00 100.00 200,00
5. | 16 | LF |REMOVE PORTION OF WOOD FENCE 50.00 55000 50.00 800.00 2000 320.00
6. | 1| EA |REMOVE EXISTING STORM DRAIN INLET 1.000.00 1.000.00 1.000.00 1,000.00 3,800.00 3,800.00
7. | 1| EA |ADJUST MANHOLE FRAME AND COVER 7O GRADE 750.00 750,00 §60.00 800.00 2,500.00 2,500.00
8. | 2 | EA |ADJUST WATER VALVE BOX & COVER TO GRADE 435.00 850.00 500.00 1.000.00 3,500.00 5,000.00
o | 2 | ﬁi’\;‘AOPVE AND REPLACE ASPHALT CONCRETE SPEED 2,000.00 4,000.00 2,000.00 4,000.00 850.00 1700.00
10.] 15 | ea gf\gE:RUNE EXISTING TREE & INSTALL ROOT 120000  18,000.00 350.00 5,250.00 395.00 5,925.00
7.1 1| (S |CLEARING AND GRUBBING 2.000.00 2,000.00 10,000.00 10,000.00 25,400.00 25.400.00
12, 1 570 | CY |ROADWAY EXCAVATION 6500 37.050.00 60.00 34,200.00 60.00 34,200.00
13. | 320 | TON |ASPHALT CONCRETE 8500 27,200.00 175.00 55,000.00 240.27 76,886.40
14, 1 1,080 | SF |ASPHALT CONCRETE (DRIVEWAY CONFORM] 1500 19,2000 15.00 19,260.00 10.30 13.184.00
15. | 5,000 | SY |RUBBERIZED EMULSION AGGREGATE SLURRY, TYPE { 5.00 _ 25,000.00 5.00 25,000.00 6.60 33,000.00
16 | 2 | EA |STORM WATER INLET (TYPE A) 73,000.00 4,000.00 2,000.00 2.000.00 3,350.00 ,500.00
7.1 1| A |STORM WATER INLET (TYPE E) 3,000.00 3,000.00 3,000.00 3,000.00 3,250.00 3,250.00
18. ] 1| FA |STANDARD STORM DRAIN MANHOLE [TYPE B] 3,500.00 3,500.00 2,500.00 2,500.00 3,800.00 3,800.00
19.| 40 | IF ::é.:ﬁé:g?j ORCED CONCRETE PIPE (CLASS V) & 175.00 7,000.00 100.00 4,000.00 112,50 ** 4,500.00

STORM WATER INLET TO STANDARD STORM DRAIN

20| 2 e [ et B mooeATon 4,500.00 9,000.00 2,000.00 4,000.00 3,800.00 7,600.00
21. | 5 | EA JAREA DRAIN 1.500.00 7,500.00 1,000.00 5,000.00 175.00 875.00
22. | 1,650 | IF JMINOR CONCRETE [CURB & GUTTER] 3000 49,500.00 27.50 45,375.00 23.30 38,445.00
23. | 110 | F_IMINOR CONCRETE (RETAINING CURS) 36.00 3,300.00 10.00 1,100.0G 32.00 3,520.00
24. | 6,950 | SF_[MINOR CONCRETE (SIDEWALK) 10.00  69.500.00 575 39,963.50 8.50 59,075.00
25. | 735 | SF |MINOR CONCRETE (CURE RAMP) 2000 14,700.00 10.00 7,350.00 8.94 6,570.90
26. | 2,210 | SF_|MINOR CONCRETE (RESIDENTIAL DRIVEWAY) 10.00 _ 22.10600 7.00 15,470.00 8.94 19,757.40
27. | 315 | SF |MINOR CONCRETE (COMMERCIAL DRIVEWAY) 12.50 3,037.50 £.00 3,520.00 8.9 2,816.10
28. | 840 | SF |MINOR CONCRETE (DRIVEWAY CONFORM) 10.00 8,400.00 £.00 6,720.00 8.94 7,509.60
29. | 70 | iF |3-INCH DUCTILE IRON PIPE 43.00 3,010.00 56.00 3,500.00 25.00 1.750.00
30. | 1,255 | Lp |THERMOPLASTIC STRIPE, MARKINGS, AND PAVEMENT 1.50 1,882.50 3.00 3,765.00 170, * 2,133.50

MARKERS




CITY OF HAYWARD

CONSTRUCTION OF NEW SIDEWALK: BERRY AVENUE - SOTO ROAD TO WHITMAN STREE

PROJECT NO. 5173
BIDS OPENED: APRIL 21, 2009

(NUMBER OF BIDS RECEIVED - 18)
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Maxicrete Construction
1125 Missouri Street, Suite 201

Bay Area Concretes

1306 Steqlth Street

A .
BID SUMMARY ENGINEER'S ESTIMATE Fairfield, CA 94533 Livermore, CA 94551
707-422-7994 Phone 225-245-8900 Phone
707-429-G750 Fax 225-245-8901 Fax
ITEM ary. UNIT DESCRIPTION HMIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
31. ? EA |24-iINCH BOX TREE 500.00 4,500.00 450.00 4,050.00 350.00 3,150.00
32. | 2,065 | SF |DECOMPQOSED GRANITE 8.60 14,520.00 5.00 10,325.00 3.25 6,711.25
33. i ES [RECYCLING IMPLEMENTATION 1,000.00 1,000.00 5,000.00 5,000.00 1,500.00 1,500.00
34, 1 LS |ADMINISTRATIVE CHANGE ORDER 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00
TOTAL 420,000.00 390,787.50 443,079.15

*#* Unit Totai Corr.




DRAFT Y s

HAYWARD CITY COUNCIL
RESOLUTION NO. _09-

Introduced by Council Member

RESOLUTION INCREASING THE ADMINISTRATIVE
CHANGE ORDER AMOUNT FOR THE NEW SIDEWALKS:
BERRY AVENUE-SOTO ROAD TO WHITMAN STREET
PROJECT, PROJECT NO. 5173, AND AWARDING
CONTRACT TO FANFA, INC.

WHEREAS, on March 24, 2009, the City Council approved the plans and
specifications for the New Sidewalks: Berry Avenue-Soto Road to Whitman Street Project,
Project No. 5173, and called for bids to be received on April 21, 2009; and

WHEREAS, on April 21, 2009, eighteen bids were received, ranging from
$273,937.00 to $443,079.15; Fanfa, Inc., of San Lorenzo submitted the low bid in the amount of
$273,937.00, which is 34.8 percent below the Engineer’s Estimate of $420,000; and

-WHEREAS, the low bid provides an opportunity to repair additional sidewalks
and pavement at locations that would not have been included due to limited funds and staff
recommends that the Administrative Change Order amount be increased by $81,063, from
$30,000 to $111,063.

NOW, THEREFORE, BE IT RESOLVED that the City Council hereby authorizes
an increase in the Administrative Change Order for the New Sidewalks: Berry Avenue-Soto
Road to Whitman Street Project, Project No. 5173, from $30,000 to $111,063, thus increasing
the low bid to $355,000 for the repair of additional streets.

BE IT FURTHER RESOLVED that the City Council hereby awards the
contract to Fanfa, Inc., in an amount not to exceed $355,000, in accordance with the plans and
specifications adopted therefore and on file in the office of the City Clerk of the City of
Hayward at and for the prices named and stated in the bids of the hereinabove specified
bidders, and all other bids are hereby rejected.

BE IT FURTHER RESOLVED that the City Manager is hereby authorized and
directed to execute the contracts with Fanfa, Inc., for said project, in the name of and for and
on behalf of the City of Hayward in a form to be approved by the City Attorney.

IN COUNCIL, HAYWARD, CALIFORNIA , 2009
ADOPTED BY THE FOLLOWING VOTE:

AYES: COUNCIL MEMBERS:
MAYOR:



NOES: COUNCIL MEMBERS:
ABSTAIN: COUNCIL MEMBERS:

ABSENT:  COUNCIL MEMBERS:

APPROVED AS TO FORM:

City Attorney of the City of Hayward

ATTEST:

City Clerk of the City of Hayward
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